
‭REQUEST FOR EXPRESSIONS OF INTEREST‬
‭(CONSULTING SERVICES – FIRMS SELECTION)‬

‭Philippines‬
‭Philippine Fisheries and Coastal Resiliency Project‬

‭Loan No.: Loan No.9480- PH‬

‭Consultancy services for the preparation of Feasibility Studies‬
‭(FS), Environmental and Social Impact Assessment (ESIA),‬
‭and Detailed Engineering Design (DED) of Aquaculture and‬

‭Fisheries Post Harvest Infrastructure for‬
‭Fisheries Management Areas 6 and 9‬

‭Reference No‬‭.:‬‭PH-BFAR-CO – DA-416083-CS-QCBS‬

‭The‬ ‭Republic‬ ‭of‬ ‭the‬ ‭Philippines‬ ‭has‬ ‭received‬ ‭funding‬ ‭from‬ ‭the‬ ‭World‬ ‭Bank‬ ‭for‬ ‭the‬
‭Philippine‬ ‭Fisheries‬ ‭and‬ ‭Coastal‬ ‭Resiliency‬ ‭Project‬ ‭to‬ ‭accelerate‬ ‭the‬ ‭sustainable‬
‭sectoral‬ ‭transition‬ ‭of‬ ‭its‬ ‭fisheries‬ ‭sector,‬ ‭aiming‬ ‭to‬ ‭boost‬ ‭food‬ ‭security,‬ ‭alleviate‬
‭poverty,‬ ‭and‬ ‭improve‬ ‭resilience‬ ‭to‬ ‭climate‬ ‭change‬ ‭and‬ ‭other‬ ‭disruptions,‬ ‭including‬
‭those‬ ‭caused‬ ‭by‬ ‭COVID-19.‬ ‭It‬ ‭intends‬ ‭to‬ ‭apply‬ ‭part‬ ‭of‬ ‭the‬ ‭proceeds‬ ‭for‬ ‭consulting‬
‭services.‬

‭The‬ ‭Modern‬ ‭and‬ ‭Resilient‬ ‭Livelihood‬ ‭Investments‬ ‭(MARLIN)‬ ‭Component‬ ‭of‬ ‭the‬
‭FishCoRe‬ ‭Project‬ ‭aims‬ ‭at‬ ‭enhancing‬ ‭the‬ ‭value‬ ‭added‬ ‭of‬ ‭fishery‬ ‭products.‬ ‭Its‬
‭subcomponent‬ ‭2.3‬ ‭will‬ ‭mainly‬ ‭involve‬ ‭the‬ ‭establishment,‬ ‭development,‬ ‭operation‬ ‭and‬
‭maintenance‬ ‭(O&M)‬ ‭of‬ ‭infrastructure‬ ‭facilities‬ ‭that‬ ‭will‬ ‭support‬ ‭the‬ ‭livelihoods‬ ‭and‬
‭enterprises‬ ‭to‬ ‭be‬ ‭established‬ ‭under‬ ‭Sub‬ ‭components‬ ‭2.1‬ ‭and‬ ‭2.2.‬ ‭Annex‬ ‭A‬ ‭lists‬ ‭the‬
‭potential‬ ‭locations‬ ‭of‬ ‭the‬‭infrastructure‬‭sub-projects‬‭in‬‭FMA‬‭6‬‭and‬‭FMA‬‭9,‬‭while‬‭Annex‬
‭B‬ ‭or‬ ‭Baseline‬ ‭Data‬ ‭Sheets‬ ‭lists‬ ‭the‬ ‭preliminary‬ ‭concept‬ ‭proposals‬ ‭for‬ ‭the‬ ‭individual‬
‭infrastructure components in each location as prepared by BFAR.‬

‭The‬ ‭concept‬ ‭proposals‬ ‭and‬ ‭siting‬ ‭of‬ ‭the‬ ‭infrastructure‬ ‭facilities‬ ‭at‬ ‭all‬ ‭the‬ ‭locations‬
‭indicated‬ ‭in‬ ‭Annex‬ ‭A‬ ‭will‬ ‭require‬ ‭technical‬ ‭and‬ ‭financial‬‭validation.‬‭Climate‬‭proofing‬‭of‬
‭fisheries‬ ‭and‬ ‭aquaculture‬ ‭post-harvest‬ ‭infrastructure‬ ‭facilities‬ ‭will‬ ‭be‬ ‭undertaken‬ ‭as‬
‭part‬ ‭of‬ ‭the‬ ‭Feasibility‬ ‭Study‬ ‭(FS)‬ ‭and‬ ‭Detailed‬ ‭Engineering‬ ‭Design‬ ‭(DED)‬ ‭of‬ ‭the‬
‭proposed works.‬

‭The‬ ‭Bureau‬ ‭of‬ ‭Fisheries‬ ‭and‬ ‭Aquatic‬ ‭Resources‬ ‭(BFAR)‬ ‭-‬ ‭Fisheries‬ ‭Coastal‬ ‭Resiliency‬
‭(FishCoRe)‬ ‭Project,‬ ‭now‬ ‭invites‬ ‭eligible‬ ‭consulting‬ ‭firms‬ ‭(“Consultants”)‬ ‭to‬ ‭indicate‬
‭their‬ ‭interest‬ ‭in‬ ‭providing‬ ‭the‬ ‭Services.‬ ‭Interested‬ ‭Consultants‬ ‭should‬ ‭provide‬
‭information‬ ‭demonstrating‬ ‭that‬ ‭they‬ ‭have‬ ‭the‬ ‭required‬ ‭qualifications‬ ‭and‬ ‭relevant‬
‭experience to perform the Services. The shortlisting criteria are summarized below:‬



‭i.‬ ‭General‬ ‭experience:‬ ‭At‬ ‭least‬ ‭ten‬ ‭(10)‬ ‭years‬ ‭experience‬ ‭in‬ ‭the‬ ‭conduct‬ ‭of‬
‭feasibility‬ ‭studies,‬ ‭detailed‬ ‭architectural‬ ‭and‬ ‭engineering‬ ‭design‬‭,‬ ‭and‬
‭managing‬ ‭construction‬ ‭and‬ ‭supervision‬ ‭of‬ ‭works‬ ‭in‬ ‭Aquaculture‬ ‭and‬
‭Fisheries Infrastructure or related infrastructure projects.‬

‭ii.‬ ‭Specific‬ ‭experience:‬ ‭At‬ ‭least‬ ‭three‬ ‭(3)‬ ‭Feasibility‬ ‭Studies,‬ ‭Detailed‬
‭Engineering‬ ‭Design,‬ ‭and‬ ‭managing‬ ‭construction‬ ‭and‬ ‭supervision‬ ‭of‬ ‭work‬
‭assignments‬ ‭in‬ ‭the‬ ‭last‬ ‭five‬ ‭(5)‬ ‭years‬ ‭for‬ ‭infrastructure‬ ‭project‬ ‭including‬ ‭Fish‬
‭Landings‬ ‭/‬ ‭Fish‬ ‭Ports‬ ‭or‬ ‭Ice‬ ‭Plant‬ ‭/‬ ‭Cold‬ ‭Storage‬ ‭Facilities,‬ ‭or‬‭Common‬‭Service‬
‭Facilities/‬ ‭Agro-Fish‬ ‭Processing‬ ‭Facilities‬ ‭or‬ ‭Cold‬ ‭Hubs‬ ‭(Storage/Trading),‬ ‭or‬
‭Fishery‬ ‭Laboratory‬ ‭Testing‬ ‭Facilities,‬ ‭with‬ ‭a‬ ‭completed‬ ‭total‬ ‭construction‬ ‭cost‬
‭per‬ ‭assignment‬ ‭of‬ ‭at‬ ‭least‬ ‭Php‬ ‭250‬ ‭million‬ ‭(as‬ ‭determined‬ ‭by‬ ‭the‬ ‭Consultants’‬
‭key expert CVs and the description of past firm contracts).‬

‭iii.‬ ‭Adequacy‬ ‭of‬ ‭proposed‬ ‭key‬ ‭staff‬ ‭to‬ ‭perform‬‭the‬‭assignment‬‭as‬‭demonstrated‬‭by‬
‭the‬ ‭staff‬‭general‬‭qualification,‬‭experience,‬‭and‬‭specific‬‭work‬‭experience‬‭over‬‭the‬
‭last five (5) years (as determined by the Consultants’ key expert CVs).‬

‭iv.‬ ‭Must be ISO 9001-2015 certified‬

‭Submission‬ ‭should‬ ‭include‬ ‭the‬ ‭Consultants’‬ ‭list‬ ‭of‬‭completed‬‭relevant‬‭contracts‬‭for‬‭the‬
‭last five years with supporting documents.‬

‭The detailed Terms of Reference (TOR) for the assignment is provided in Attachment 1.‬

‭Procurement‬ ‭of‬ ‭contracts‬ ‭financed‬ ‭by‬ ‭the‬ ‭World‬ ‭Bank‬ ‭will‬ ‭be‬ ‭conducted‬ ‭through‬ ‭the‬
‭procedures‬ ‭as‬ ‭specified‬ ‭in‬ ‭the‬ ‭World‬ ‭Bank’s‬ ‭Procurement‬ ‭Regulations‬ ‭for‬ ‭IPF‬
‭Borrowers‬ ‭September‬ ‭2023‬ ‭(Procurement‬ ‭Regulations),‬ ‭and‬ ‭is‬ ‭open‬ ‭to‬ ‭all‬ ‭eligible‬
‭firms as defined in the Procurement Regulations.‬

‭The‬ ‭attention‬ ‭of‬ ‭interested‬ ‭Consultants‬ ‭is‬ ‭drawn‬‭to‬ ‭Section‬ ‭III,‬ ‭paragraphs,‬ ‭3.14,‬ ‭3.16,‬
‭and‬ ‭3.17‬ ‭of‬ ‭the‬ ‭World‬ ‭Bank’s‬ ‭“Procurement‬ ‭Regulations‬ ‭for‬ ‭IPF‬ ‭Borrowers”‬
‭September‬ ‭2023‬‭(“Procurement‬‭Regulations”),‬‭setting‬‭forth‬‭the‬‭World‬‭Bank’s‬‭policy‬‭on‬
‭conflict of interest.‬

‭Consultants‬ ‭may‬ ‭associate‬ ‭with‬ ‭other‬ ‭firms‬ ‭to‬ ‭enhance‬ ‭their‬ ‭qualifications,‬ ‭but‬ ‭should‬
‭indicate‬ ‭clearly‬ ‭whether‬ ‭the‬ ‭association‬ ‭is‬ ‭in‬ ‭the‬ ‭form‬ ‭of‬ ‭a‬ ‭joint‬ ‭venture‬ ‭and/or‬ ‭a‬
‭sub-consultancy.‬ ‭Association‬ ‭with‬ ‭foreign‬ ‭firms‬ ‭is‬ ‭permitted.‬ ‭In‬ ‭the‬ ‭case‬ ‭of‬ ‭a‬ ‭joint‬
‭venture,‬ ‭all‬ ‭the‬ ‭partners‬ ‭in‬ ‭the‬ ‭joint‬ ‭venture‬ ‭shall‬ ‭be‬‭jointly‬‭and‬‭severally‬‭liable‬‭for‬‭the‬
‭entire contract, if selected.‬

‭A‬ ‭Consultant‬ ‭will‬ ‭be‬ ‭selected‬ ‭in‬ ‭accordance‬ ‭with‬ ‭the‬ ‭Quality‬ ‭-‬ ‭and‬ ‭Cost‬ ‭-‬ ‭Based‬
‭Selection (QCBS) method set out in the Procurement Regulations.‬

‭Further‬ ‭information‬ ‭can‬ ‭be‬ ‭obtained‬ ‭at‬ ‭the‬ ‭address‬ ‭below‬ ‭during‬ ‭office‬ ‭hours‬ ‭[‬‭9:00‬
‭am to 4:30 hours, Mondays to Fridays except public holidays‬‭].‬
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‭Expressions‬ ‭of‬ ‭interest‬ ‭must‬ ‭be‬ ‭delivered‬ ‭in‬ ‭a‬ ‭written‬ ‭form‬ ‭to‬ ‭the‬ ‭address‬ ‭below‬ ‭in‬
‭person, or by mail, or by e-mail no later than‬‭May 12, 2025 (Monday) at 5:00PM.‬

‭BFAR-FishCoRe Special Bids and Awards Committee‬
‭2 nd floor, National Food Authority Building, Visayas Avenue,‬
‭Brgy. Vasra, Quezon City‬
‭Tel. No. 02-8740-9880‬
‭Official email address: bac.fishcore@bfar.da.gov.ph‬

‭Original Signed‬
‭ROY C. ORTEGA‬

‭Chairperson, Special Bids and Awards Committee‬
‭BFAR-FishCoRe Project‬
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‭Annex 1‬

‭Terms of Reference‬

‭For‬

‭Consultancy services for the preparation of‬
‭Feasibility Studies (FS), Environmental and Social‬

‭Impact Assessment (ESIA),‬
‭and Detailed Engineering Design (DED) of‬

‭Aquaculture and‬
‭Fisheries Post Harvest Infrastructure for‬
‭Fisheries Management Areas 6 and 9‬

‭Fisheries and Coastal Resource Project (FishCoRe)‬

‭April  2025‬
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‭1. INTRODUCTION‬
‭The‬ ‭Department‬ ‭of‬ ‭Agriculture‬ ‭–‬ ‭Bureau‬
‭of‬ ‭Fishery‬ ‭and‬ ‭Aquatic‬ ‭Resources‬
‭(DA-‬‭BFAR‬‭)‬ ‭has‬ ‭initiated‬ ‭plans‬ ‭to‬
‭modernize‬ ‭post-harvest‬ ‭infrastructure‬
‭under‬ ‭the‬ ‭Fisheries‬ ‭and‬ ‭Coastal‬ ‭Resource‬
‭(FishCoRe)‬ ‭Project.‬ ‭FishCoRe‬ ‭will‬ ‭be‬
‭implemented‬ ‭in‬ ‭FMA‬ ‭6‬ ‭and‬ ‭FMA‬ ‭9‬
‭covering‬ ‭11‬ ‭regions‬ ‭and‬ ‭a‬ ‭total‬ ‭of‬ ‭24‬
‭provinces‬ ‭with‬ ‭a‬ ‭total‬ ‭coastal‬ ‭and‬ ‭marine‬
‭area of about 32 million hectares (ha).‬

‭FMA‬ ‭6‬ ‭includes‬ ‭the‬ ‭coastal‬ ‭waters‬ ‭off‬ ‭the‬
‭West‬ ‭Philippine‬ ‭Sea‬ ‭including‬ ‭Pagudpud‬
‭Bay,‬ ‭Lingayen‬ ‭Gulf,‬ ‭Subic‬ ‭Bay,‬ ‭and‬ ‭Manila‬
‭Bay‬ ‭up‬ ‭to‬ ‭Lubang‬ ‭Island‬ ‭in‬ ‭Regions‬ ‭1,‬ ‭3,‬
‭4A,‬‭4B,‬‭National‬‭Capital‬‭Region‬‭(NCR),‬‭and‬
‭Cordillera Administrative Region (CAR).‬

‭FMA‬‭9‬ ‭straddles‬ ‭Regions‬‭7,‬‭8,‬‭9,‬‭10,‬‭and‬‭13,‬
‭covering‬ ‭Bohol‬ ‭Sea,‬ ‭Panguil‬ ‭Bay,‬ ‭Iligan‬ ‭Bay,‬
‭Gingoog Bay, Butuan Bay, and Sogod Bay.‬

‭The‬ ‭Modern‬ ‭and‬ ‭Resilient‬ ‭Livelihood‬ ‭Investments‬ ‭(MARLIN)‬ ‭of‬ ‭the‬ ‭Fisheries‬ ‭and‬
‭Coastal‬ ‭Resiliency‬ ‭(FishCoRe)‬ ‭Project‬‭1‬ ‭aims‬ ‭at‬ ‭enhancing‬ ‭the‬ ‭value‬ ‭added‬ ‭of‬ ‭fishery‬
‭products.‬ ‭The‬ ‭measures‬ ‭under‬ ‭MARLIN‬ ‭will‬ ‭include‬ ‭the‬ ‭selection‬ ‭and‬ ‭implementation‬
‭of‬ ‭value‬ ‭chains,‬ ‭livelihood‬ ‭diversification‬ ‭and‬ ‭enterprise‬ ‭developments,‬ ‭as‬ ‭well‬ ‭as‬ ‭the‬
‭aquaculture‬ ‭and‬ ‭fishery‬ ‭catalytic‬ ‭investments‬ ‭needed‬ ‭in‬ ‭strategically‬ ‭located‬
‭aqua-business‬ ‭corridors.‬ ‭This‬ ‭subcomponent‬ ‭2.3‬ ‭will‬‭mainly‬‭involve‬‭the‬‭establishment,‬
‭development,‬ ‭operation‬ ‭and‬ ‭maintenance‬ ‭(O&M)‬ ‭of‬ ‭infrastructure‬ ‭facilities‬ ‭that‬ ‭will‬
‭support‬ ‭the‬ ‭livelihoods‬ ‭and‬ ‭enterprises‬ ‭to‬ ‭be‬ ‭established‬ ‭under‬ ‭Sub‬ ‭components‬ ‭2.1‬
‭and‬ ‭2.2.‬ ‭The‬ ‭potential‬ ‭locations‬ ‭of‬ ‭the‬ ‭infrastructure‬‭sub-projects‬‭in‬‭FMA‬‭6‬‭and‬‭FMA‬‭9‬
‭are listed in‬‭Annex A‬‭.‬

‭Preliminary‬ ‭concept‬ ‭proposals‬ ‭for‬ ‭the‬ ‭individual‬ ‭infrastructure‬ ‭components‬ ‭in‬ ‭each‬
‭location‬ ‭have‬ ‭been‬ ‭prepared‬ ‭by‬ ‭BFAR‬ ‭and‬ ‭are‬ ‭attached‬ ‭as‬ ‭Annex‬ ‭B‬‭,‬ ‭Baseline‬ ‭Data‬
‭Sheets.‬

‭The‬ ‭concept‬ ‭proposals‬ ‭and‬ ‭siting‬ ‭of‬ ‭the‬ ‭infrastructure‬ ‭facilities‬ ‭at‬ ‭all‬ ‭the‬ ‭locations‬
‭indicated‬ ‭in‬ ‭Annex‬ ‭A‬ ‭will‬ ‭require‬ ‭technical‬ ‭and‬ ‭financial‬‭validation.‬‭Climate‬‭proofing‬‭of‬
‭fisheries‬ ‭and‬ ‭aquaculture‬ ‭post-harvest‬ ‭infrastructure‬ ‭facilities‬ ‭will‬ ‭be‬ ‭undertaken‬ ‭as‬
‭part‬ ‭of‬ ‭the‬ ‭Feasibility‬ ‭Study‬ ‭(FS)‬ ‭and‬ ‭Detailed‬ ‭Engineering‬ ‭Design‬ ‭(DED)‬ ‭of‬ ‭the‬
‭proposed works.‬

‭1‬ ‭Project Disclosure in World Bank‬
‭https://projects.worldbank.org/en/projects-operations/project-detail/P174137‬
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‭2. OBJECTIVES OF THE CONSULTING SERVICES‬

‭1.‬ ‭To‬ ‭provide‬ ‭the‬ ‭DA-BFAR‬ ‭National‬ ‭Project‬ ‭Management‬ ‭Office‬ ‭(NPMO),‬ ‭with‬
‭individual‬ ‭Feasibility‬ ‭Studies‬ ‭(FS)‬ ‭of‬ ‭the‬ ‭proposed‬ ‭infrastructure‬ ‭at‬ ‭each‬
‭location;‬

‭2.‬ ‭To‬ ‭prepare‬ ‭the‬ ‭Detailed‬ ‭Engineering‬ ‭Designs,‬ ‭including‬‭architectural,‬‭structural,‬
‭electrical,‬ ‭plumbing,‬ ‭sanitary,‬ ‭mechanical‬ ‭and‬ ‭other‬ ‭designs,‬ ‭plans,‬ ‭construction‬
‭drawings,‬ ‭specifications‬ ‭and‬ ‭detailed‬ ‭project‬ ‭construction‬ ‭cost‬ ‭estimates,‬ ‭Bills‬ ‭of‬
‭Quantity‬ ‭(BOQ),‬ ‭construction‬ ‭schedules‬ ‭and‬ ‭other‬ ‭necessary‬ ‭documents‬ ‭required‬
‭for bidding‬‭;‬

‭3.‬ ‭Secure‬ ‭the‬‭necessary‬‭documents‬‭required‬‭in‬‭the‬‭establishment‬‭of‬‭infrastructure‬
‭projects‬ ‭(i.e.‬ ‭Environmental‬ ‭Compliance‬ ‭Certificate‬ ‭(ECC)‬ ‭from‬ ‭the‬ ‭DENR,‬
‭Permits‬ ‭and‬ ‭Clearances‬ ‭from‬ ‭the‬ ‭Local‬ ‭Government‬ ‭Units‬ ‭(LGU)‬ ‭and‬ ‭other‬
‭government regulatory agencies);‬

‭4.‬ ‭To‬ ‭prepare‬ ‭a‬ ‭comprehensive‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Impact‬ ‭Assessment‬
‭(ESIA)‬ ‭and‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Management‬ ‭Plan‬ ‭(ESMP)‬ ‭for‬ ‭projects‬
‭resulting‬ ‭in‬ ‭substantial‬ ‭impacts‬ ‭(according‬ ‭to‬ ‭Annex‬ ‭F),‬ ‭following‬ ‭the‬ ‭World‬
‭Bank‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Framework‬ ‭(ESF)‬ ‭requirements‬ ‭for‬
‭infrastructure projects.‬

‭5.‬ ‭To‬ ‭provide‬ ‭a‬ ‭comprehensive‬ ‭and‬ ‭descriptive‬ ‭monthly‬ ‭progress‬ ‭report‬ ‭and‬ ‭a‬
‭detailed‬ ‭engineering‬ ‭terminal‬ ‭report‬ ‭that‬ ‭will‬ ‭serve‬ ‭as‬ ‭basis‬ ‭for‬ ‭further‬
‭undertaking, actions and decisions of proper authorities;‬

‭6.‬ ‭Assist‬ ‭the‬ ‭BFAR‬ ‭Special‬ ‭Bids‬ ‭and‬ ‭Award‬ ‭Committee‬ ‭(SBAC)‬ ‭in‬ ‭the‬ ‭preparation‬
‭and‬ ‭issuance‬ ‭of‬ ‭bid‬ ‭documents‬ ‭and‬ ‭other‬ ‭necessary/supplemental‬ ‭documents‬
‭before‬ ‭the‬ ‭bidding‬ ‭and‬ ‭bid‬ ‭evaluation.‬ ‭Likewise,‬ ‭the‬ ‭consultant‬ ‭shall‬ ‭assist‬ ‭the‬
‭Special‬ ‭Bids‬ ‭and‬ ‭Awards‬ ‭Committee‬ ‭(SBAC)‬ ‭as‬ ‭may‬ ‭be‬ ‭required‬ ‭in‬ ‭all‬ ‭stages‬ ‭of‬
‭the bidding process.‬

‭3. SCOPE OF THE PHYSICAL WORK TO BE DESIGNED‬
‭The‬ ‭consultancy‬ ‭service‬ ‭shall‬ ‭comprise‬ ‭a‬ ‭review‬ ‭of‬ ‭the‬ ‭baseline‬ ‭data‬ ‭sheets‬ ‭listed‬ ‭in‬
‭Annex‬ ‭B‬ ‭covering‬ ‭the‬ ‭locations‬ ‭listed‬ ‭in‬ ‭Annex‬ ‭A‬ ‭followed‬ ‭by‬ ‭preliminary‬ ‭design‬ ‭and‬
‭eventually‬ ‭detailed‬ ‭design.‬ ‭The‬ ‭concept‬ ‭proposals‬ ‭are‬ ‭tailored‬ ‭to‬ ‭the‬ ‭individual‬
‭requirements‬ ‭of‬ ‭each‬ ‭location‬ ‭and‬ ‭each‬ ‭site‬ ‭may‬ ‭comprise‬ ‭a‬ ‭number‬ ‭of‬
‭sub-components which may include:‬

‭1.‬ ‭A new port, a new landing jetty or a rehabilitation of either;‬
‭2.‬ ‭An ice plant, a cold store or a mix of both;‬
‭3.‬ ‭Post-Harvest facilities for the processing;‬
‭4.‬ ‭Warehouses or dry storage facilities;‬
‭5.‬ ‭Improvement‬ ‭of‬ ‭common‬ ‭service‬ ‭facilities‬ ‭like‬ ‭water‬ ‭supply,‬ ‭liquid‬ ‭waste‬

‭treatment‬ ‭facilities,‬ ‭hygiene‬ ‭services,‬ ‭road‬ ‭access,‬ ‭administration‬ ‭building,‬
‭etc.;‬

‭6.‬ ‭Trading facilities or cold hubs;‬
‭7.‬ ‭Laboratory testing facilities‬

‭4. SCOPE OF SERVICES‬
‭Following‬ ‭a‬ ‭detailed‬ ‭review‬ ‭of‬ ‭Annex‬ ‭B‬‭,‬ ‭the‬ ‭consultant‬ ‭will‬ ‭first‬ ‭develop‬ ‭a‬ ‭Needs‬
‭Assessment‬ ‭Report‬ ‭for‬ ‭the‬ ‭locations‬ ‭listed‬ ‭in‬ ‭Annex‬ ‭A‬‭.‬ ‭Upon‬ ‭approval‬ ‭by‬ ‭BFAR,‬ ‭the‬
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‭consultant‬ ‭will‬ ‭be‬ ‭responsible‬ ‭for‬‭the‬‭preparation‬‭of‬‭the‬‭Feasibility‬‭Study‬‭(FS)‬‭for‬‭each‬
‭location,‬ ‭following‬ ‭the‬ ‭recommendations‬ ‭of‬ ‭the‬ ‭E&S‬ ‭Screening‬ ‭performed‬ ‭by‬ ‭BFAR;‬
‭and‬ ‭if‬ ‭approved‬ ‭by‬ ‭BFAR,‬ ‭this‬ ‭will‬ ‭be‬ ‭followed‬ ‭by‬ ‭the‬ ‭preparation‬ ‭of‬ ‭the‬ ‭preliminary‬
‭design,‬ ‭followed‬ ‭by‬ ‭ESIA‬ ‭and‬ ‭detailed‬ ‭costing,‬ ‭which‬ ‭will‬ ‭also‬ ‭be‬ ‭approved‬ ‭by‬ ‭BFAR‬
‭before‬ ‭proceeding‬ ‭to‬ ‭the‬ ‭preparation‬ ‭of‬ ‭the‬ ‭Detailed‬ ‭Engineering‬ ‭Design‬ ‭(DED),‬
‭specifications,‬ ‭Bill‬ ‭of‬ ‭Quantity‬ ‭(BOQ)‬ ‭and‬ ‭bidding‬ ‭documentation‬ ‭for‬ ‭the‬ ‭respective‬
‭sites.‬

‭4.1 Task 1 - Feasibility Studies (FS)‬
‭The‬ ‭feasibility‬ ‭studies‬ ‭shall‬ ‭follow‬ ‭the‬ ‭guidelines‬ ‭for‬ ‭the‬ ‭preparation‬ ‭of‬ ‭feasibility‬
‭studies‬ ‭as‬ ‭outlined‬ ‭in‬ ‭Annex‬ ‭7,‬ ‭Guidance‬ ‭for‬ ‭Various‬ ‭Analysis‬ ‭and‬ ‭Project‬ ‭Documents,‬
‭Fisheries‬ ‭Infrastructure‬ ‭Assessment‬ ‭Tool‬ ‭(FIAT),‬ ‭World‬ ‭Bank-FAO,‬ ‭2022,‬ ‭and‬ ‭WB‬
‭Environmental and Social Standards. The FS shall include:‬

‭●‬ ‭The‬ ‭compilation‬ ‭of‬ ‭all‬ ‭relevant‬ ‭data‬ ‭for‬ ‭each‬ ‭location‬ ‭that‬ ‭are‬ ‭missing‬‭from‬‭Annex‬
‭B,‬ ‭such‬ ‭as‬ ‭the‬ ‭state‬ ‭of‬ ‭the‬ ‭resources‬ ‭to‬ ‭be‬ ‭harvested,‬ ‭landing‬ ‭statistics‬ ‭by‬ ‭species‬
‭and‬ ‭season,‬ ‭topographic‬ ‭surveys‬ ‭including‬ ‭cadastral‬ ‭and‬ ‭land‬ ‭ownership‬ ‭details,‬
‭bathymetric‬ ‭surveys,‬ ‭geotechnical‬‭investigations,‬‭resource‬‭networks,‬‭access‬‭routes,‬
‭parking‬ ‭facilities,‬ ‭etc.‬ ‭If‬ ‭the‬ ‭data‬‭is‬‭not‬‭available,‬‭discuss‬‭precautionary‬‭values‬‭to‬‭be‬
‭adopted with the stakeholders;‬

‭●‬ ‭Alternative and/or sustainable technologies to be adopted in the detailed design;‬
‭●‬ ‭Preparation of preliminary  outline design solutions for the site in question;‬
‭●‬ ‭Preparation of preliminary  outline estimate of costs;‬
‭●‬ ‭Preparation‬ ‭of‬ ‭an‬ ‭Environmental‬ ‭Examination‬ ‭(EE)‬ ‭(desk‬ ‭study)‬ ‭of‬ ‭the‬

‭Environmental and Social assessment. This is not an ESIA;‬
‭●‬ ‭Preparation‬‭of‬‭Environmental‬‭Impact‬‭Assessment‬‭(EIA),‬‭according‬‭to‬‭the‬‭Philippine‬

‭EIS System, and ECC Application and Issuance of ECC Terms and Conditions;‬
‭●‬ ‭Preparation‬ ‭of‬ ‭Social-related‬ ‭plans‬ ‭needed‬ ‭for‬ ‭the‬ ‭approval‬ ‭of‬ ‭Infrastructure‬

‭projects,‬ ‭such‬ ‭as‬ ‭Stakeholder‬ ‭Engagement‬ ‭Plan‬ ‭(SEP),‬ ‭Resettlement‬ ‭Action‬ ‭Plan‬
‭(SEP),‬ ‭Indigenous‬ ‭Peoples‬ ‭Plan‬ ‭(IPP),‬ ‭Social‬ ‭Development‬ ‭Plan‬‭(SDP),‬‭Information,‬
‭Education and Communication Campaigns (IEC);‬

‭●‬ ‭Detailed project constraints and risk assessment;‬
‭●‬ ‭Detailed‬ ‭identification‬ ‭of‬ ‭risk‬ ‭and‬ ‭impacts‬ ‭with‬ ‭mitigation‬ ‭measures‬ ‭based‬ ‭on‬ ‭the‬

‭Environmental and Social Standards of World Bank;‬
‭●‬ ‭Render assistance in the bidding requirements in accordance with the ESIA needs;‬
‭●‬ ‭Financial‬ ‭and‬ ‭economic‬‭evaluation,‬‭including‬‭Net‬‭Present‬‭Value‬‭(NPV),‬‭Benefit-Cost‬

‭Ratio (BCR) and Internal Rate of Return (IRR);‬
‭●‬ ‭Confirm‬ ‭the‬ ‭Terms‬ ‭of‬ ‭Reference‬ ‭(TORs)‬ ‭for‬ ‭the‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Impact‬

‭Assessment‬ ‭(ESIA)‬ ‭field‬ ‭studies‬ ‭and‬ ‭impact‬ ‭assessment‬ ‭report‬ ‭(see‬ ‭Task‬ ‭2‬ ‭below‬
‭and detailed ESIA requirements in‬‭Annex D‬‭); and‬

‭●‬ ‭Preparation of ESIA budget estimate.‬

‭In‬ ‭the‬ ‭preparation‬ ‭of‬ ‭the‬ ‭detailed‬ ‭outline‬ ‭design‬ ‭solutions‬ ‭in‬ ‭the‬ ‭FS,‬ ‭the‬ ‭consultant‬
‭shall take into consideration the following criteria:‬

‭●‬ ‭Climate-change‬‭resilience‬‭(extremes‬‭of‬‭heat,‬‭precipitation,‬‭wind,‬‭waves,‬
‭and sea level rise);‬

‭●‬ ‭Natural disaster resilience ((tsunamis, earthquakes and eruptions);‬
‭●‬ ‭Sustainable/Renewable Energy;‬
‭●‬ ‭Green infrastructure;‬
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‭●‬ ‭World Bank Environmental and Social Standards;‬
‭●‬ ‭Social and Gender Safeguards;‬
‭●‬ ‭PWD and Elderly Facilities;‬
‭●‬ ‭Statutory Compliance on Food Safety.‬

‭4.3 Task 2 – Environmental and Social Impact Assessment for‬
‭Projects with Substantial Risk‬
‭The‬ ‭Consultant‬ ‭will‬ ‭conduct‬ ‭environmental‬ ‭and‬ ‭social‬ ‭impact‬ ‭assessment‬ ‭(ESIA)‬ ‭for‬
‭sub–projects‬ ‭that‬ ‭are‬ ‭rated‬ ‭as‬ ‭“Substantial‬ ‭Risk”‬ ‭based‬ ‭on‬ ‭the‬ ‭nature‬ ‭and‬ ‭potential‬
‭scope‬ ‭of‬ ‭works‬‭as‬‭listed‬‭in‬‭Annex‬‭F‬‭.‬‭Substantial‬‭Risk‬‭subprojects‬‭generally‬‭include‬‭Fish‬
‭Landing‬ ‭Facilities‬ ‭and‬ ‭Fish‬ ‭Ports.‬ ‭An‬ ‭ESIA‬ ‭Report‬ ‭shall‬ ‭be‬ ‭prepared‬ ‭for‬ ‭each‬ ‭relevant‬
‭subproject‬ ‭in‬ ‭accordance‬ ‭with‬ ‭the‬ ‭requirements‬ ‭of‬ ‭the‬ ‭World‬ ‭Bank’s‬ ‭Environmental‬
‭and Social Framework (ESF).‬

‭The‬ ‭Consultant‬ ‭shall‬ ‭identify‬ ‭and‬ ‭assess‬ ‭environmental‬ ‭and‬ ‭social‬ ‭(E&S)‬ ‭risks‬ ‭and‬
‭impacts‬ ‭covering‬ ‭the‬ ‭entire‬‭subproject‬‭lifecycle‬‭(design,‬‭pre-construction,‬‭construction,‬
‭and‬ ‭operation).‬ ‭The‬ ‭Consultant‬ ‭will‬ ‭propose‬ ‭mitigation‬ ‭measures‬ ‭for‬ ‭such‬ ‭identified‬
‭risks‬ ‭and‬ ‭impacts‬ ‭to‬ ‭be‬ ‭presented‬ ‭in‬ ‭a‬ ‭subproject-specific‬ ‭Environmental‬ ‭and‬ ‭Social‬
‭Management‬ ‭Plan‬ ‭(ESMP).‬ ‭The‬ ‭ESMP‬ ‭will‬ ‭be‬ ‭integrated‬ ‭within‬ ‭the‬ ‭subproject‬ ‭ESIA‬
‭Report.‬

‭The‬ ‭Consultant’s‬ ‭ESIA‬ ‭team‬ ‭will‬ ‭work‬ ‭closely‬ ‭with‬ ‭the‬ ‭teams‬ ‭who‬ ‭will‬ ‭undertake‬ ‭the‬
‭feasibility‬ ‭study‬ ‭(FS)‬ ‭and‬ ‭detailed‬ ‭engineering‬ ‭design‬ ‭(DED).‬ ‭The‬ ‭ESIA‬ ‭shall‬‭include‬‭an‬
‭analysis‬ ‭of‬ ‭project‬ ‭alternatives‬ ‭and‬ ‭the‬ ‭engineering‬ ‭design‬ ‭option‬ ‭that‬ ‭has‬ ‭been‬
‭selected‬‭and‬‭endorsed‬‭by‬‭BFAR.‬‭During‬‭the‬‭preparation‬‭of‬‭the‬‭ESIA,‬‭the‬‭Consultant‬‭will‬
‭also‬ ‭work‬ ‭closely‬ ‭with‬ ‭the‬ ‭E&S‬ ‭Safeguard‬ ‭Specialists‬ ‭of‬ ‭BFAR‬ ‭NPMO‬ ‭and‬ ‭RPIU,‬
‭particularly‬ ‭during‬‭field‬‭works‬‭for‬‭field‬‭observation‬‭and‬‭stakeholder‬‭consultations.‬‭The‬
‭Consultant’s‬ ‭ESIA‬ ‭team‬‭shall‬ ‭also‬ ‭provide‬ ‭necessary‬ ‭E&S‬ ‭input‬ ‭into‬ ‭the‬ ‭FS‬‭and‬‭DED‬‭to‬
‭ensure‬ ‭that‬ ‭E&S‬ ‭risks‬ ‭are‬ ‭avoided,‬ ‭minimized,‬ ‭or‬ ‭mitigated‬ ‭during‬ ‭as‬ ‭early‬ ‭as‬ ‭project‬
‭design stage, and any mitigation measures are built into the project design.‬

‭In‬ ‭addition,‬ ‭the‬ ‭Consultant‬ ‭shall‬‭also‬‭provide‬‭technical‬‭assistance,‬‭if‬‭necessary,‬‭to‬‭BFAR‬
‭and‬ ‭the‬ ‭relevant‬ ‭LGU‬ ‭in‬ ‭the‬ ‭course‬ ‭of‬ ‭obtaining‬ ‭the‬ ‭Environmental‬ ‭Compliance‬
‭Certificate‬ ‭(ECC)‬ ‭for‬ ‭the‬ ‭above‬ ‭specific‬ ‭subprojects.‬ ‭While‬ ‭ECC‬ ‭application‬ ‭is‬ ‭the‬
‭responsibility‬ ‭of‬ ‭BFAR‬ ‭and‬ ‭the‬ ‭relevant‬ ‭LGU,‬ ‭the‬ ‭Consultant‬ ‭may‬ ‭participate‬ ‭in‬
‭technical‬ ‭meetings‬ ‭with‬ ‭the‬ ‭DENR-EMB‬ ‭and‬ ‭public‬ ‭consultations,‬ ‭and‬ ‭assist‬ ‭in‬
‭providing‬ ‭responses‬ ‭to‬ ‭any‬‭relevant‬‭requests‬‭for‬‭Additional‬‭Information‬‭(AI).‬‭This‬‭is‬‭to‬
‭ensure‬ ‭that‬ ‭environmental‬ ‭and‬ ‭social‬ ‭risk‬ ‭management‬ ‭measures‬ ‭are‬ ‭consistent‬
‭between‬ ‭the‬ ‭ESMP‬ ‭within‬ ‭the‬ ‭ESIA‬ ‭Reports‬ ‭and‬ ‭the‬ ‭relevant‬ ‭ECC-related‬
‭documentation (i.e. EIS, IEE, or PDR, see‬‭Annex F‬‭)‬‭prepared by BFAR/LGU.‬

‭As‬ ‭required‬ ‭under‬ ‭the‬ ‭World‬ ‭Bank’s‬ ‭ESF,‬ ‭the‬ ‭Final‬ ‭Draft‬ ‭ESIA‬ ‭Report‬ ‭shall‬ ‭be‬‭publicly‬
‭disclosed‬ ‭and‬ ‭subject‬ ‭to‬ ‭public‬ ‭consultations‬‭and‬‭feedback‬‭from‬‭relevant‬‭stakeholders.‬
‭The‬ ‭Consultant‬ ‭shall‬ ‭assist‬ ‭BFAR‬ ‭and‬ ‭the‬ ‭relevant‬ ‭LGU‬ ‭in‬ ‭relevant‬ ‭public‬ ‭disclosure‬
‭activities.‬

‭The‬ ‭following‬ ‭table‬ ‭provides‬ ‭relevant‬ ‭guidance‬ ‭for‬ ‭E&S‬ ‭input‬ ‭required‬ ‭at‬ ‭the‬‭different‬
‭stages of subproject development and corresponding responsible parties:‬
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‭Sub–Project‬‭Development‬
‭Phases‬

‭E&S Inputs‬ ‭Responsible‬

‭Sub–Project‬ ‭Identification‬
‭Phase‬

‭Sub–Project‬ ‭Profile‬ ‭Sheet‬‭(with‬‭a‬ ‭focus‬‭on‬
‭E&S)‬

‭E&S‬ ‭Specialists‬ ‭of‬ ‭the‬ ‭RPIU‬
‭with‬‭the‬‭support‬‭of‬‭the‬‭NPMO‬
‭E&S Specialists‬

‭Pre–Feasibility Study‬ ‭Accomplish‬‭the‬‭E&S‬‭Screening‬‭Form‬‭–‬‭see‬
‭Annex C‬

‭Engineering‬ ‭Team‬ ‭and‬ ‭E&S‬
‭Specialists‬ ‭of‬ ‭the‬ ‭RPIU‬ ‭with‬
‭the‬‭support‬‭of‬ ‭the‬‭NPMO‬‭E&S‬
‭Specialists‬

‭Feasibility Study‬ ‭Validate‬‭Tenurial‬ ‭Instruments‬‭and‬‭Permits‬
‭Requirements‬ ‭by‬ ‭DENR,‬ ‭NCIP,‬ ‭NIPAS‬
‭PAMB, and other Regulatory Agencies‬

‭BFAR / LGU‬

‭Environmental‬ ‭and‬ ‭Social‬
‭Impact Assessment‬

‭Prepare‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Impact‬
‭Assessment‬ ‭(ESIA)‬ ‭for‬ ‭subprojects‬
‭categorized‬ ‭as‬ ‭Substantial‬ ‭Risk‬ ‭–‬ ‭See‬
‭Annex D‬‭for detailed scope of works‬

‭Third-Party TA Consultant‬

‭Environmental‬ ‭Impact‬ ‭Statement‬ ‭(EIS),‬
‭Initial‬ ‭Environmental‬ ‭Examination‬
‭Checklist‬ ‭or‬‭Report‬‭(IEEC/IEER),‬‭or‬‭Project‬
‭Description‬‭Report‬ ‭(PDR)‬‭according‬‭to‬‭the‬
‭Philippine‬‭EIS‬‭System,‬‭for‬‭ECC‬‭Application‬
‭(whichever‬‭is‬ ‭applicable‬‭depending‬‭on‬‭the‬
‭size‬ ‭and‬ ‭footprint‬ ‭of‬ ‭the‬ ‭fish‬ ‭port‬ ‭/‬ ‭fish‬
‭landing facility)‬

‭BFAR / LGU to submit‬

‭Third-Party‬ ‭TA‬ ‭Consultant‬ ‭to‬
‭provide‬ ‭technical‬ ‭assistance‬
‭in‬‭relation‬‭to‬‭ECC‬‭application‬
‭and‬ ‭requests‬ ‭for‬ ‭Additional‬
‭Information‬

‭Detailed Engineering Design‬ ‭Preparation‬ ‭Technical‬ ‭Specifications‬ ‭on‬
‭Site-‬ ‭and‬ ‭Project-Specific‬ ‭E&S‬
‭Requirements‬

‭Third-Party TA Consultant‬

‭Bidding Documents‬ ‭Develop‬ ‭the‬ ‭Technical‬ ‭Specifications‬ ‭for‬
‭Environmental‬ ‭and‬ ‭Social‬ ‭Management‬
‭Plan for Construction Phase – see Annex E‬

‭Third-Party TA Consultant‬

‭Construction Phase‬ ‭E&S Compliance Monitoring‬

‭Upon‬ ‭Completion‬ ‭–‬ ‭Hand‬ ‭Over‬‭Certificate‬
‭to End-User‬

‭E&S‬‭Specialists‬ ‭of‬‭BFAR‬‭RPIU‬
‭with‬ ‭the‬ ‭support‬ ‭of‬ ‭NPMO‬
‭E&S‬ ‭Specialists‬ ‭BFAR‬ ‭NPMO‬
‭to submit to the World Bank‬

‭Operation Phase‬ ‭E&S Compliance Monitoring‬ ‭BFAR / LGU‬

‭The‬ ‭Consultant‬ ‭will‬ ‭prepare‬ ‭the‬ ‭ESIA‬ ‭Report‬ ‭in‬ ‭accordance‬ ‭with‬ ‭the‬ ‭requirements‬ ‭of‬
‭World‬‭Bank’s‬‭Environmental‬‭and‬‭Social‬‭Standard‬‭(ESS)‬‭1‬‭Assessment‬‭and‬‭Management‬
‭of‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Risks‬ ‭and‬ ‭Impacts‬ ‭and‬ ‭other‬ ‭standards‬ ‭where‬ ‭relevant‬
‭(ESS 2 to 10). Key sections will include the following:‬

‭●‬ ‭Executive‬ ‭Summary‬ ‭–‬ ‭A‬ ‭summary‬ ‭of‬ ‭E&S‬ ‭risks‬ ‭and‬ ‭impacts,‬ ‭proposed‬
‭mitigation‬ ‭measures‬ ‭and‬ ‭timeframe‬ ‭to‬ ‭implement‬ ‭such‬ ‭measures,‬
‭implementation‬ ‭arrangements,‬ ‭monitoring‬ ‭and‬ ‭evaluation‬ ‭and‬ ‭frequency,‬
‭stakeholder‬ ‭engagement‬ ‭plan‬ ‭and‬ ‭grievance‬ ‭redress‬ ‭procedures,‬ ‭and‬ ‭costs‬‭and‬
‭budget‬ ‭to‬ ‭implement‬ ‭the‬‭ESMP.‬‭The‬‭Executive‬‭Summary‬‭shall‬‭be‬‭in‬‭English‬‭using‬
‭non-technical and simple terms.‬

‭●‬ ‭Legal‬ ‭and‬ ‭Institutional‬ ‭Framework‬‭–‬ ‭A‬ ‭summary‬ ‭of‬‭relevant‬‭section‬‭from‬‭the‬
‭Project’s‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Management‬ ‭Framework‬ ‭(ESMF).‬ ‭This‬
‭section‬ ‭focuses‬ ‭on‬ ‭relevant‬ ‭national‬ ‭and‬ ‭local‬ ‭statutory‬ ‭E&S‬ ‭requirements‬ ‭and‬
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‭standards‬ ‭as‬ ‭well‬ ‭as‬ ‭the‬ ‭World‬ ‭Bank’s‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Standards‬
‭(ESS) that apply to the subproject.‬

‭●‬ ‭Project‬ ‭Description‬ ‭–‬ ‭A‬ ‭description‬ ‭of‬ ‭the‬ ‭subproject‬ ‭and‬ ‭its‬ ‭geographic,‬
‭environmental,‬ ‭social,‬ ‭and‬ ‭temporal‬ ‭context,‬ ‭including‬ ‭objectives‬ ‭and‬ ‭activities‬
‭to be implemented at subproject level.‬

‭●‬ ‭Analysis‬ ‭of‬ ‭Alternatives‬ ‭-‬ ‭Analysis‬ ‭of‬ ‭alternatives‬ ‭for‬ ‭different‬ ‭engineering‬
‭design‬ ‭options‬ ‭for‬ ‭the‬ ‭proposed‬ ‭subproject.‬ ‭A‬ ‭justification‬ ‭for‬ ‭the‬ ‭selected‬
‭alternative‬ ‭shall‬ ‭be‬ ‭provided‬ ‭and‬ ‭based‬ ‭on‬ ‭the‬ ‭evaluation‬ ‭of‬ ‭alternatives‬ ‭in‬ ‭the‬
‭FS.‬

‭●‬ ‭Baseline‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Conditions‬ ‭–‬ ‭description‬ ‭of‬ ‭existing‬
‭conditions of relevant E&S elements as described in‬‭Annex D‬‭.‬

‭●‬ ‭Assessment‬ ‭of‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Risks‬ ‭and‬ ‭Impacts‬ ‭–‬ ‭ESIA‬
‭methodology‬ ‭and‬ ‭identification‬ ‭and‬ ‭assessment‬ ‭of‬ ‭E&S‬ ‭risks‬ ‭and‬ ‭impacts‬ ‭that‬
‭are‬ ‭associated‬ ‭with‬ ‭the‬ ‭subproject.‬ ‭The‬ ‭level‬ ‭of‬ ‭details‬ ‭of‬ ‭shall‬ ‭be‬ ‭proportional‬
‭to‬ ‭the‬ ‭nature,‬ ‭scope‬ ‭and‬ ‭scale‬ ‭of‬ ‭the‬ ‭investment‬ ‭activities‬ ‭proposed‬ ‭for‬ ‭the‬
‭subproject.‬ ‭The‬ ‭assessment‬ ‭should‬ ‭also‬ ‭evaluate‬ ‭the‬ ‭potential‬ ‭for‬ ‭cumulative‬
‭impacts‬ ‭of‬ ‭the‬ ‭project‬ ‭in‬ ‭combination‬ ‭with‬ ‭impacts‬ ‭from‬ ‭other‬ ‭existing‬ ‭and‬
‭foreseeable projects in the proposed subproject location.‬

‭●‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Management‬ ‭Plan‬ ‭(ESMP)‬ ‭–‬ ‭The‬ ‭ESMP‬ ‭shall‬
‭contain:‬
‭o‬ ‭Mitigating‬ ‭Measures‬ ‭-‬ ‭A‬ ‭detailed‬ ‭description‬ ‭of‬ ‭mitigation‬ ‭measures‬

‭proposed‬ ‭for‬ ‭assessed‬ ‭E&S‬ ‭risks‬ ‭and‬ ‭impacts‬ ‭in‬ ‭accordance‬ ‭with‬ ‭the‬
‭mitigation hierarchy.‬

‭o‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Monitoring‬ ‭Plan‬ ‭–‬ ‭Description‬ ‭of‬ ‭how‬ ‭identified‬
‭E&S‬ ‭risks‬ ‭will‬ ‭be‬ ‭monitored,‬ ‭including‬ ‭indicators,‬ ‭frequency‬ ‭for‬ ‭data‬
‭collection‬‭and‬‭monitoring,‬ ‭who‬‭is‬‭responsible‬‭for‬‭data‬‭collection‬‭for‬‭analysis‬
‭for‬ ‭period‬ ‭monitoring,‬ ‭and‬ ‭evaluation‬ ‭when‬ ‭subproject‬ ‭construction‬ ‭is‬
‭implemented (in tabulated form).‬

‭o‬ ‭Implementation‬ ‭Arrangements‬ ‭–‬ ‭description‬ ‭of‬ ‭roles‬ ‭and‬ ‭responsibilities‬ ‭of‬
‭key‬ ‭implementation‬ ‭stakeholders‬ ‭(e.g.‬ ‭BFAR,‬ ‭RPIU,‬ ‭relevant‬ ‭LGUs‬ ‭and‬ ‭other‬
‭stakeholders) to ensure E&S risks and impacts are managed appropriately.‬

‭o‬ ‭Capacity‬‭Development‬‭and‬‭Training‬ ‭–‬ ‭A‬ ‭specific‬ ‭description‬‭of‬‭training‬‭needs‬
‭and‬ ‭capacity‬ ‭development‬ ‭of‬ ‭staff‬ ‭to‬ ‭support‬ ‭implementation‬ ‭of‬ ‭the‬
‭mitigation‬ ‭measures‬ ‭and‬ ‭any‬ ‭other‬ ‭recommendations‬ ‭of‬ ‭the‬ ‭environmental‬
‭and social assessment‬

‭o‬ ‭Costs‬ ‭and‬ ‭Budget‬ ‭–‬ ‭summary‬ ‭of‬ ‭costs‬ ‭estimated‬ ‭for‬ ‭ESMP‬ ‭implementation‬
‭(including‬ ‭monitoring‬ ‭and‬ ‭evaluation)‬ ‭and‬ ‭source‬ ‭of‬ ‭budget‬ ‭for‬ ‭ESMP‬
‭implementation.‬

‭●‬ ‭Annexes‬‭– Preparation the following subproject-specific‬‭plans and documents:‬
‭o‬ ‭Stakeholder Engagement Plan (SEP)‬
‭o‬ ‭Grievance Redress Mechanism (GRM)‬
‭In‬ ‭addition,‬ ‭where‬ ‭relevant,‬ ‭additional‬ ‭plans‬ ‭such‬ ‭as‬ ‭Resettlement‬ ‭Plan‬ ‭(RP),‬
‭Indigenous‬ ‭Peoples‬ ‭Plan‬ ‭(IPP),‬ ‭Construction‬ ‭Environmental‬ ‭and‬ ‭Social‬
‭Management‬ ‭Plan‬ ‭(C-ESMP),‬ ‭Health,‬ ‭Safety‬ ‭and‬ ‭Environmental‬ ‭(HSE)‬ ‭Plan‬ ‭and‬
‭others may apply. An expanded list is provided in‬‭Annex D‬‭.‬

‭Detailed tasks for ESIA preparation are presented in‬‭Annex D‬‭.‬
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‭4.2 Task 3 – Detailed Engineering Design (DED)‬
‭Based‬ ‭on‬ ‭the‬ ‭review‬‭and‬ ‭comments‬ ‭by‬ ‭the‬ ‭BFAR-NPMO‬‭representative‬ ‭on‬ ‭the‬ ‭FS‬ ‭and‬
‭the‬ ‭output‬ ‭of‬ ‭the‬ ‭ESIA‬ ‭consulting‬ ‭team‬ ‭(see‬ ‭4.2‬ ‭Task‬ ‭2),‬ ‭the‬ ‭consultant‬ ‭shall‬ ‭move‬ ‭to‬
‭the‬ ‭detailed‬ ‭engineering‬ ‭design‬ ‭phase.‬ ‭The‬ ‭DED‬ ‭phase‬ ‭shall‬ ‭be‬ ‭split‬ ‭in‬ ‭2‬ ‭phases‬ ‭as‬
‭follows:‬

‭Phase‬ ‭1‬ ‭–‬ ‭Preparation‬ ‭of‬ ‭the‬ ‭preliminary‬ ‭engineering‬ ‭design‬ ‭for‬ ‭the‬ ‭entire‬
‭facility,‬ ‭consisting‬ ‭of‬ ‭draft‬ ‭drawings‬ ‭for‬ ‭the‬ ‭site‬ ‭plan,‬ ‭civil‬ ‭works‬ ‭and‬ ‭equipment‬ ‭to‬ ‭be‬
‭installed‬ ‭accompanied‬ ‭by‬ ‭detailed‬ ‭preliminary‬ ‭Bill‬ ‭of‬ ‭Quantities‬ ‭(BOQ)‬ ‭and‬ ‭cost‬
‭estimates.‬ ‭The‬ ‭consultant‬ ‭shall‬ ‭prepare‬ ‭and‬ ‭present‬ ‭a‬ ‭preliminary‬ ‭design‬ ‭power‬ ‭point‬
‭presentation‬ ‭to‬ ‭BFAR‬ ‭at‬ ‭a‬ ‭meeting‬ ‭to‬ ‭be‬ ‭attended‬ ‭by‬ ‭all‬ ‭the‬ ‭relevant‬ ‭private‬ ‭sector‬
‭operators‬ ‭and‬ ‭stakeholders‬ ‭operating‬ ‭at‬ ‭the‬ ‭site‬ ‭in‬ ‭question‬ ‭before‬ ‭moving‬ ‭on‬ ‭to‬
‭Phase‬ ‭2.‬ ‭Aside‬ ‭from‬‭the‬ ‭presentation,‬‭the‬‭consultant‬‭shall‬‭also‬‭furnish‬‭the‬‭BFAR‬‭NPMO‬
‭electronic‬ ‭and‬ ‭hard‬ ‭copies‬ ‭of‬ ‭preliminary‬ ‭design‬ ‭and‬ ‭Bill‬ ‭of‬ ‭quantities‬ ‭for‬ ‭review‬‭and‬
‭approval.‬

‭Phase‬ ‭2‬ ‭–‬ ‭Following‬ ‭feedback‬ ‭from‬ ‭BFAR‬ ‭and‬ ‭the‬ ‭stakeholders‬ ‭during‬ ‭the‬
‭presentation‬ ‭and‬ ‭subsequent‬ ‭approval‬ ‭of‬ ‭technical‬ ‭documents,‬ ‭the‬ ‭consultant‬ ‭shall‬
‭update‬ ‭the‬ ‭draft‬ ‭drawings‬ ‭into‬ ‭draft‬ ‭final‬ ‭drawings‬ ‭and‬ ‭convert‬ ‭the‬ ‭preliminary‬ ‭BOQs‬
‭into draft final BOQs. The consultant shall also prepare:‬

‭●‬ ‭Design Basis Report‬
‭●‬ ‭Technical Specifications;‬
‭●‬ ‭Preliminaries including. Requirements to Contractor's Health- Safety Plan;‬
‭●‬ ‭Environment and Social Management Plan (ESMP) based on the ESIA;‬
‭●‬ ‭Construction Management Plan (CMP); and‬
‭●‬ ‭List‬ ‭of‬ ‭Permits‬ ‭Requirements,‬ ‭Application‬ ‭Procedures,‬ ‭and‬ ‭Approval‬

‭Authorities and Timeframe.‬

‭Each‬ ‭construction‬ ‭item‬ ‭in‬ ‭the‬ ‭Technical‬ ‭Specifications‬ ‭section‬ ‭shall‬ ‭at‬ ‭least‬ ‭contain:‬
‭Scope‬ ‭of‬ ‭Work;‬ ‭Materials;‬ ‭Workmanship‬ ‭incl.‬ ‭tolerances;‬ ‭Testing;‬ ‭Measurement‬ ‭for‬
‭calculation‬ ‭of‬ ‭payment.‬ ‭The‬ ‭Bill‬ ‭of‬ ‭Quantities‬ ‭(BOQ)‬‭shall‬‭be‬‭organized‬‭in‬‭separate‬‭bills‬
‭with‬ ‭detailed‬‭quantities‬‭including‬‭Daywork‬‭Rates‬‭and‬‭Summary‬‭Sheet.‬‭The‬‭bills‬‭shall‬‭be‬
‭itemized‬ ‭and‬ ‭prioritized‬ ‭so‬ ‭as‬ ‭to‬ ‭allow‬‭the‬ ‭final‬ ‭Works‬‭Contract‬‭to‬‭be‬‭adjusted‬‭to‬‭meet‬
‭the‬ ‭construction‬ ‭budget,‬ ‭if‬ ‭so‬ ‭required.‬ ‭Work‬ ‭items‬ ‭that‬ ‭may‬ ‭be‬ ‭thus‬ ‭omitted‬ ‭or‬
‭phased-in‬ ‭shall‬ ‭be‬ ‭clearly‬ ‭marked‬ ‭as‬ ‭such.‬ ‭The‬ ‭priced‬ ‭BOQ,‬ ‭i.e.‬ ‭the‬ ‭Bill‬ ‭of‬ ‭Quantities‬
‭completed‬ ‭with‬ ‭unit‬ ‭price‬ ‭estimates‬ ‭to‬ ‭provide‬ ‭updated‬ ‭construction‬ ‭budget‬ ‭and‬ ‭the‬
‭unpriced‬ ‭BOQ‬ ‭shall‬ ‭also‬ ‭include‬ ‭a‬ ‭bill‬ ‭for‬ ‭the‬ ‭cost‬ ‭for‬ ‭the‬ ‭implementation‬ ‭of‬ ‭the‬
‭Environmental‬ ‭and‬ ‭Social‬ ‭Management‬ ‭Plan‬ ‭(ESMP),‬ ‭to‬ ‭be‬ ‭derived‬ ‭from‬ ‭the‬ ‭ESIA‬
‭report.‬

‭In‬ ‭accordance‬ ‭with:‬ ‭World‬ ‭Bank‬ ‭"STANDARD‬ ‭BIDDING‬‭DOCUMENTS;‬ ‭Procurement‬ ‭of‬
‭Works;‬ ‭October‬ ‭2017”‬ ‭the‬ ‭consultant‬ ‭shall‬ ‭prepare‬ ‭the‬ ‭draft‬ ‭bidding‬ ‭documents‬ ‭for‬
‭the project organized in 5 volumes plus the ESMP as follows:‬

‭i.‬ ‭Vol.‬ ‭1‬‭:‬ ‭Instruction‬ ‭to‬ ‭Bidders‬ ‭(Prepared‬ ‭by‬ ‭the‬ ‭Client,‬ ‭with‬ ‭relevant‬
‭technical inputs from the Consultant);‬

‭ii.‬ ‭Vol. 2‬‭: Conditions‬
‭iii.‬ ‭General Conditions of Contract.‬‭Standard document‬‭not to be changed‬‭;‬
‭iv.‬ ‭Special‬ ‭Conditions:‬ ‭Special‬ ‭document‬ ‭to‬ ‭be‬ ‭prepared‬ ‭by‬ ‭the‬ ‭Consultant‬ ‭in‬
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‭accordance with any amendments required for the specific Works;‬
‭v.‬ ‭Vol. 3‬‭: Technical Specifications;‬

‭vi.‬ ‭Vol. 4:‬‭Construction Drawings;‬
‭vii.‬ ‭Vol. 5‬‭: Bid Proposal Form ;‬

‭viii.‬ ‭ESMP‬ ‭(Environmental‬ ‭and‬ ‭Social‬ ‭Management‬ ‭Plan)‬ ‭with‬ ‭provisions‬ ‭on‬
‭Philippines EIS and ECC Conditions.‬

‭4.3 Task 4 – Assistance in the Bidding‬
‭The‬ ‭Consultant‬ ‭shall‬ ‭assist‬ ‭the‬ ‭Executing‬ ‭Agency‬ ‭in‬ ‭bidding‬ ‭for‬ ‭the‬ ‭construction‬
‭contract‬ ‭so‬ ‭as‬ ‭to‬ ‭ensure‬ ‭compliance‬ ‭with‬ ‭the‬ ‭procurement‬ ‭law‬ ‭(RA‬ ‭9184)‬ ‭and‬ ‭its‬
‭Implementing Rules and Regulations (IRR). The Consultant shall:‬

‭a.‬ ‭Assist‬ ‭the‬ ‭Special‬ ‭Bids‬ ‭and‬ ‭Awards‬ ‭Committee‬ ‭(SBAC)‬ ‭in‬ ‭holding‬ ‭a‬ ‭pre-bid‬
‭conference(s)‬ ‭and‬ ‭in‬ ‭preparing‬ ‭replies‬ ‭to‬ ‭questionnaires‬ ‭submitted‬ ‭by‬ ‭the‬
‭bidders;‬

‭b.‬ ‭Provide‬ ‭professional‬ ‭advice‬ ‭to‬ ‭SBAC,‬ ‭BFAR-NPMO‬‭during‬ ‭Pre-Procurement‬
‭Conference;‬

‭c.‬ ‭Assist‬ ‭(or‬ ‭its‬ ‭TWG)‬ ‭in‬ ‭the‬ ‭evaluation‬ ‭of‬ ‭the‬‭eligibility,‬‭technical‬‭and‬‭financial‬
‭bid/documents submitted by the applicants, and,‬

‭d.‬ ‭Assist‬ ‭the‬ ‭SBAC‬ ‭(or‬ ‭its‬ ‭TWG)‬ ‭in‬ ‭the‬ ‭conduct‬ ‭of‬ ‭the‬ ‭Post‬ ‭Qualification‬
‭process.‬

‭5. FIRM AND KEY STAFF‬

‭5.1 Qualification of Consulting Firm‬
‭To‬ ‭effectively‬ ‭carry‬ ‭out‬ ‭the‬ ‭tasks‬ ‭for‬ ‭the‬ ‭consulting‬ ‭services,‬ ‭the‬ ‭consultancy‬ ‭firm‬
‭should‬ ‭have‬ ‭gained‬ ‭experience‬ ‭within‬ ‭the‬ ‭last‬ ‭ten‬ ‭(10)‬ ‭years‬ ‭in‬ ‭the‬ ‭conduct‬ ‭of‬
‭Feasibility‬ ‭Study‬ ‭and‬ ‭Detailed‬ ‭Engineering‬ ‭Design‬ ‭on‬ ‭Aquaculture‬ ‭and‬ ‭Fisheries‬
‭Infrastructure or related projects in the Philippines.‬

‭Further,‬ ‭the‬ ‭firm‬‭is‬ ‭preferably‬ ‭ISO‬ ‭9001-2015‬ ‭certified‬ ‭and‬ ‭should‬ ‭be‬ ‭able‬ ‭to‬ ‭field‬‭key‬
‭professional‬ ‭personnel‬ ‭with‬ ‭adequate‬ ‭educational‬ ‭and‬ ‭technical‬ ‭background,‬
‭experience‬ ‭and‬ ‭capability‬ ‭in‬ ‭the‬ ‭fields‬ ‭of‬ ‭port‬ ‭planning,‬ ‭engineering,‬ ‭economics,‬
‭finance‬ ‭and‬ ‭management.‬ ‭Any‬ ‭changes‬ ‭or‬‭replacements‬‭of‬‭assigned‬‭personnel‬‭shall‬‭be‬
‭subject to BFAR NPMO review and approval.‬

‭5.2 Qualification of Key Staff‬
‭All‬ ‭the‬ ‭structures‬ ‭to‬ ‭be‬ ‭designed‬ ‭are‬ ‭located‬ ‭in‬ ‭a‬ ‭highly‬ ‭corrosive‬ ‭marine‬
‭environment‬ ‭and‬ ‭the‬ ‭key‬ ‭staff‬ ‭are‬ ‭required‬ ‭to‬ ‭be‬‭knowledgeable‬‭of‬‭the‬‭impacts‬
‭of‬ ‭marine‬ ‭corrosion‬ ‭on‬ ‭structures‬ ‭and‬ ‭equipment.‬ ‭The‬ ‭following‬ ‭are‬ ‭the‬
‭minimum qualifications of key staff:‬

‭a.‬ ‭Project‬ ‭Manager‬ ‭preferably‬ ‭a‬ ‭port‬ ‭or‬ ‭coastal‬ ‭infrastructure‬ ‭Engineer,‬
‭with‬ ‭related‬ ‭postgraduate‬ ‭studies‬ ‭with‬ ‭membership‬ ‭of‬ ‭a‬ ‭recognized‬
‭professional‬ ‭institution‬ ‭and‬ ‭with‬ ‭at‬ ‭least‬ ‭fifteen‬ ‭(15)‬ ‭years‬ ‭of‬
‭professional‬ ‭experience‬‭in‬‭planning‬‭and‬‭development‬‭of‬‭aquaculture‬‭and‬
‭fisheries‬ ‭post-harvest‬ ‭infrastructure‬ ‭and‬ ‭facilities‬ ‭or‬ ‭related‬ ‭projects.‬
‭S/he‬ ‭shall‬ ‭be‬ ‭responsible‬ ‭for‬ ‭the‬ ‭overall‬ ‭conduct‬ ‭of‬ ‭the‬ ‭design.‬ ‭He‬ ‭shall‬
‭be‬ ‭assigned‬ ‭full-time‬ ‭from‬ ‭commencement‬ ‭until‬ ‭completion‬ ‭of‬ ‭the‬
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‭project.‬
‭b.‬ ‭Sr.‬ ‭Civil‬ ‭Engineer‬ ‭must‬ ‭be‬ ‭a‬ ‭registered‬ ‭Civil‬ ‭Engineer‬ ‭with‬ ‭at‬ ‭least‬ ‭ten‬

‭(10)‬ ‭years‬ ‭of‬ ‭experience‬ ‭in‬ ‭port‬ ‭planning,‬ ‭design‬ ‭and/or‬ ‭construction‬
‭supervision/management‬ ‭of‬ ‭structures‬ ‭in‬ ‭a‬ ‭marine‬ ‭environment‬ ‭with‬
‭membership‬ ‭of‬ ‭a‬ ‭recognized‬ ‭professional‬ ‭institution.‬ ‭S/he‬ ‭shall‬ ‭be‬
‭responsible‬ ‭in‬ ‭assisting‬ ‭the‬ ‭Project‬ ‭Manager‬ ‭in‬ ‭supervising‬ ‭all‬ ‭the‬
‭activities of the Project.‬

‭c.‬ ‭Sr.‬ ‭Architect‬ ‭must‬ ‭be‬ ‭a‬ ‭registered‬ ‭Architect‬ ‭with‬ ‭at‬ ‭least‬ ‭ten‬ ‭(10)‬ ‭years‬
‭of‬ ‭experience‬ ‭in‬ ‭architectural‬ ‭design‬ ‭for‬ ‭ports‬ ‭and‬ ‭harbor‬ ‭or‬ ‭related‬
‭facilities/projects‬ ‭with‬ ‭membership‬ ‭of‬ ‭a‬ ‭recognized‬ ‭professional‬
‭institution.‬

‭d.‬ ‭Sr.‬ ‭Structural‬ ‭Engineer‬ ‭must‬ ‭be‬ ‭a‬ ‭registered‬ ‭Civil‬ ‭Engineer‬ ‭(with‬
‭Master’s‬ ‭Degree‬ ‭in‬ ‭Structural‬ ‭Engineering),‬ ‭practiced‬ ‭at‬ ‭least‬ ‭seven‬ ‭(7)‬
‭years‬ ‭in‬ ‭the‬ ‭profession‬ ‭and‬ ‭attended‬ ‭adequate‬ ‭training,‬ ‭with‬ ‭experience‬
‭in‬ ‭structural‬‭engineering‬‭design‬‭for‬‭ports‬‭and‬‭harbor‬‭or‬‭related‬‭projects.‬
‭S/he must be a member of a recognized professional institution.‬

‭e.‬ ‭Professional‬ ‭Electrical‬ ‭Engineer‬ ‭must‬ ‭be‬ ‭a‬ ‭registered‬ ‭Professional‬
‭Engineer‬ ‭with‬ ‭at‬ ‭least‬ ‭seven‬ ‭(7)‬ ‭years‬ ‭of‬ ‭experience‬ ‭in‬ ‭planning,‬
‭engineering‬ ‭design‬ ‭and/or‬ ‭installation‬ ‭supervision‬ ‭of‬ ‭electrical‬ ‭systems‬
‭for‬ ‭vertical‬ ‭structures‬ ‭as‬ ‭well‬ ‭as‬ ‭power‬ ‭supply/distribution‬ ‭systems‬ ‭and‬
‭telecommunication systems.‬

‭f.‬ ‭Professional‬ ‭Mechanical‬ ‭Engineer‬ ‭must‬ ‭be‬ ‭a‬ ‭registered‬ ‭Professional‬
‭Mechanical‬ ‭Engineer‬ ‭with‬ ‭at‬ ‭least‬ ‭seven‬ ‭(7)‬ ‭years‬ ‭of‬ ‭demonstrated‬
‭experience‬ ‭in‬ ‭planning,‬ ‭engineering‬ ‭design,‬ ‭and/or‬ ‭installation‬
‭supervision‬ ‭of‬ ‭refrigeration‬ ‭facilities‬ ‭with‬ ‭knowledge‬ ‭in‬ ‭HVAC-R‬ ‭and‬ ‭fire‬
‭protection‬ ‭and‬ ‭emergent‬ ‭alternative‬ ‭energy‬ ‭efficient‬ ‭HVAC-R‬
‭technologies.‬

‭g.‬ ‭Geodetic‬ ‭Engineer‬ ‭must‬ ‭be‬ ‭a‬ ‭registered‬ ‭Geodetic‬ ‭Engineer,‬ ‭practiced‬ ‭at‬
‭least‬ ‭seven‬ ‭(7)‬ ‭years‬ ‭in‬ ‭profession‬ ‭and‬ ‭attended‬ ‭adequate‬ ‭training,‬ ‭with‬
‭experience‬ ‭in‬ ‭the‬ ‭conduct‬ ‭of‬ ‭surveys‬ ‭for‬ ‭ports‬ ‭and‬ ‭harbor‬ ‭or‬ ‭related‬
‭projects.‬

‭h.‬ ‭Sanitary‬ ‭Engineer‬ ‭must‬ ‭be‬ ‭a‬ ‭registered‬ ‭Sanitary‬ ‭engineer‬ ‭with‬ ‭at‬ ‭least‬
‭seven‬ ‭(7)‬ ‭years‬ ‭of‬ ‭experience‬ ‭in‬ ‭planning,‬ ‭engineering‬ ‭design‬ ‭of‬ ‭water,‬
‭sewage‬ ‭and‬ ‭wastewater‬ ‭treatment‬ ‭systems‬ ‭and‬ ‭other‬ ‭public‬ ‭health‬
‭services.‬

‭i.‬ ‭Electronics‬ ‭and‬ ‭Communications‬ ‭Engineer‬ ‭must‬ ‭be‬ ‭a‬ ‭registered‬
‭Electronics‬ ‭and‬ ‭Communications‬ ‭Engineer,‬ ‭with‬ ‭at‬ ‭least‬ ‭seven‬ ‭(7)‬ ‭years‬
‭of experience in planning and design of IT infrastructure and facilities.‬

‭j.‬ ‭ESIA‬ ‭Team‬ ‭Leader‬ ‭must‬ ‭have‬ ‭a‬ ‭relevant‬ ‭Master’s‬ ‭Degree‬ ‭in‬
‭environmental‬ ‭engineering,‬ ‭science,‬ ‭or‬ ‭management‬ ‭with‬ ‭significant‬
‭knowledge‬ ‭and‬ ‭experience‬ ‭of‬ ‭coastal‬ ‭zone‬ ‭management,‬ ‭design‬ ‭and‬
‭planning‬ ‭of‬ ‭ecological‬ ‭friendly‬ ‭infrastructure‬ ‭development,‬ ‭with‬ ‭at‬ ‭least‬
‭ten‬ ‭(10)‬ ‭years‬ ‭of‬ ‭consultancy‬ ‭experience‬ ‭in‬ ‭development‬ ‭assistance‬
‭projects,‬ ‭including‬ ‭experience‬ ‭in‬ ‭evaluating‬ ‭the‬ ‭impact‬ ‭of‬ ‭fisheries‬
‭infrastructure‬ ‭and‬ ‭other‬ ‭coastal‬ ‭fisheries‬ ‭projects;‬ ‭with‬ ‭experience‬ ‭in‬
‭preparing‬ ‭E&S‬ ‭assessments‬ ‭of‬ ‭reclamation‬ ‭projects‬ ‭in‬‭marine‬‭or‬‭surface‬
‭waters; fluent in English (oral and writing) and computer literate.‬

‭k.‬ ‭Sr.‬ ‭Environment‬ ‭Specialist‬ ‭must‬ ‭have‬ ‭at‬ ‭least‬ ‭a‬ ‭Master’s‬ ‭Degree‬ ‭in‬ ‭a‬
‭related‬ ‭field‬ ‭(Biology/Marine‬ ‭Science/Environmental‬ ‭Science‬ ‭or‬
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‭Environmental‬ ‭Management/Fisheries),‬ ‭and‬ ‭must‬ ‭have‬ ‭practiced‬ ‭the‬
‭profession‬ ‭for‬ ‭at‬ ‭least‬ ‭ten‬ ‭(10)‬ ‭years‬ ‭and‬ ‭must‬‭have‬‭working‬‭knowledge‬
‭of‬ ‭the‬ ‭World‬ ‭Bank‬ ‭ESF‬ ‭requirements;‬ ‭knowledge‬ ‭and‬ ‭experience‬ ‭in‬
‭coastal‬ ‭ecology‬ ‭and‬ ‭evaluating‬ ‭impacts‬ ‭of‬ ‭fisheries‬ ‭infrastructure;‬ ‭fluent‬
‭in English (oral and writing) and computer literate.‬

‭l.‬ ‭Sr.‬ ‭Social‬ ‭Specialist‬ ‭/‬ ‭Resettlement‬ ‭Expert‬ ‭must‬ ‭have‬ ‭at‬ ‭least‬
‭University‬ ‭degree‬ ‭with‬ ‭Master’s‬ ‭Degree‬ ‭in‬ ‭Sociology/Anthropology‬ ‭or‬
‭equivalent,‬ ‭with‬ ‭at‬ ‭least‬ ‭ten‬ ‭(10)‬ ‭years‬ ‭of‬ ‭consultancy‬ ‭experience,‬
‭including‬ ‭experience‬ ‭in‬ ‭evaluating‬ ‭the‬ ‭impact‬ ‭of‬ ‭similar‬ ‭projects‬ ‭in‬
‭fisheries;‬ ‭must‬ ‭have‬ ‭good‬ ‭working‬ ‭knowledge‬ ‭of‬ ‭the‬ ‭World‬ ‭Bank‬ ‭social‬
‭standards,‬ ‭guidelines‬ ‭and‬ ‭policies‬ ‭such‬ ‭as‬ ‭preparation‬ ‭of‬ ‭RAP,‬ ‭SEP,‬ ‭GBV,‬
‭LMP‬ ‭and‬ ‭GRM,‬ ‭and‬ ‭has‬ ‭experience‬ ‭working‬ ‭in‬ ‭the‬ ‭Philippines‬ ‭and‬
‭working‬ ‭with‬‭development‬‭assistance‬‭projects;‬‭fluent‬‭in‬‭English‬‭(oral‬‭and‬
‭writing) and computer literate.‬

‭m.‬ ‭Quantity/Cost‬ ‭Engineer‬ ‭must‬ ‭be‬ ‭a‬ ‭registered‬ ‭Civil‬‭Engineer‬‭or‬‭Quantity‬
‭Surveyor,‬ ‭practiced‬ ‭at‬ ‭least‬ ‭seven‬ ‭(7)‬ ‭years‬ ‭in‬ ‭profession‬ ‭and‬ ‭attended‬
‭adequate‬ ‭training,‬ ‭with‬ ‭experience‬ ‭in‬ ‭ports‬ ‭and‬ ‭harbor‬ ‭projects‬ ‭or‬
‭related projects.‬

‭n.‬ ‭Document‬ ‭Specialist/Specification‬ ‭Engineer‬ ‭must‬‭be‬‭a‬‭registered‬‭Civil‬
‭Engineer‬ ‭or‬ ‭Architect,‬ ‭with‬ ‭at‬ ‭least‬ ‭seven‬ ‭(7)‬ ‭of‬ ‭years‬ ‭experience‬ ‭in‬ ‭the‬
‭preparation‬ ‭of‬ ‭bidding‬ ‭documents‬ ‭for‬ ‭ports‬ ‭and‬ ‭harbors‬ ‭and‬ ‭other‬
‭related projects.‬

‭o.‬ ‭Fisheries‬ ‭Expert/Processing‬ ‭Specialist/HACCP‬ ‭Specialist‬ ‭must‬ ‭be‬ ‭a‬
‭licensed‬ ‭Fisheries‬ ‭Technologist‬ ‭or‬ ‭related‬ ‭field‬ ‭with‬ ‭at‬ ‭least‬ ‭seven‬ ‭(7)‬
‭years‬ ‭in‬ ‭the‬ ‭position‬ ‭of‬ ‭project‬ ‭manager‬ ‭of‬ ‭a‬ ‭similar‬ ‭nature.‬ ‭A‬
‭postgraduate‬ ‭degree‬ ‭in‬ ‭environmental‬ ‭engineering‬ ‭or‬ ‭food‬ ‭safety‬
‭engineering (HACCP requirements) would be an advantage.‬

‭p.‬ ‭Fisheries‬ ‭Economist‬ ‭must‬ ‭have‬ ‭at‬ ‭least‬ ‭a‬ ‭Master’s‬ ‭Degree‬‭in‬‭economics‬
‭with at least seven (7) years of broad experience in the fisheries sector.‬

‭KEY STAFF‬ ‭NO. OF STAFF‬
‭PROFESSIONAL STAFF‬
‭Project Manager‬ ‭1‬
‭Civil Engineer‬ ‭1‬
‭Architect‬ ‭1‬
‭Structural Engineer‬ ‭1‬
‭Electrical Engineer‬ ‭1‬
‭Mechanical Engineer‬ ‭1‬
‭Geodetic Engineer‬ ‭1‬
‭Sanitary Engineer‬ ‭1‬
‭Electronics & Communication Engineer‬ ‭1‬
‭Quantity/Cost Engineer‬ ‭1‬
‭ESIA Team Leader‬ ‭1‬
‭Senior Environment Specialist‬ ‭1‬
‭Senior Social Specialist‬ ‭1‬
‭Fish Processing/HACCP Specialist‬ ‭1‬
‭Fisheries Economist‬ ‭1‬
‭Document/Specification Specialist‬ ‭1‬
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‭NON-KEY SUPPORT STAFF‬
‭Administrative Officer‬ ‭2‬
‭CADD Operators‬ ‭4‬
‭Data Encoder/Clerk‬ ‭2‬

‭Table 1 Key staff‬
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‭6. DELIVERABLES‬
‭All‬ ‭documents‬ ‭and‬ ‭reports‬ ‭on‬ ‭architectural‬ ‭and‬ ‭engineering‬ ‭design,‬ ‭plans,‬ ‭estimates‬
‭must‬ ‭be‬ ‭submitted‬ ‭in‬ ‭compliance‬ ‭with‬ ‭the‬ ‭terms‬ ‭and‬ ‭conditions‬ ‭of‬ ‭the‬ ‭contract‬ ‭to‬ ‭be‬
‭entered‬ ‭into‬ ‭by‬ ‭the‬ ‭BFAR‬ ‭and‬ ‭the‬ ‭Consultant,‬ ‭with‬ ‭due‬ ‭regard‬ ‭to‬ ‭timeliness‬ ‭of‬
‭submissions‬ ‭and‬ ‭completeness‬ ‭in‬ ‭form‬‭and‬‭substance.‬‭If‬‭found‬‭incomplete‬‭in‬‭form‬‭and‬
‭substance,‬ ‭reports‬ ‭shall‬ ‭not‬ ‭be‬ ‭accepted‬ ‭and‬ ‭will‬ ‭be‬ ‭considered‬ ‭as‬ ‭a‬ ‭non-submission.‬
‭Thus, if it incurs a delay, a corresponding penalty shall be imposed.‬

‭The deliverables for the FS and DED shall comprise:‬

‭Document‬
‭(English)‬

‭Hard copy‬
‭Number‬

‭Electronic copy‬
‭1 No.‬

‭1.‬ ‭Firm’s‬ ‭Quality‬ ‭Plan‬ ‭and‬ ‭design‬ ‭basis‬
‭report‬

‭1‬ ‭PDF‬

‭2. Inception Report‬ ‭3‬ ‭PDF‬

‭Task 1 - FS‬
‭3.‬ ‭Review‬ ‭Annex‬ ‭B‬ ‭and‬ ‭prepare‬ ‭a‬ ‭Needs‬
‭Assessment Report with site suitability.‬

‭3‬ ‭PDF‬

‭4.Feasibility‬ ‭Report‬ ‭(FS)‬ ‭incorporating‬
‭comments‬ ‭and‬ ‭agreements‬ ‭reached‬
‭based on the review by BFAR NPMO.‬

‭3‬ ‭PDF‬

‭Task 2 – ESIA‬
‭5. Draft ESIA Report (for Review)‬ ‭2‬ ‭PDF‬
‭6.‬ ‭Final‬ ‭Draft‬ ‭ESIA‬ ‭Report‬ ‭(for‬
‭Disclosure)‬

‭2‬ ‭PDF‬

‭7. Final ESIA Report‬ ‭3‬ ‭PDF‬
‭9. Technical Reports‬ ‭3‬ ‭PDF‬

‭Task 3a – Phase 1 Preliminary Design‬
‭8. Draft Preliminary Design Drawings‬ ‭3 sets‬ ‭PDF‬
‭9. Draft detailed preliminary BOQs‬
‭10. Preliminary Design Presentation‬

‭3‬
‭3‬

‭XLSX‬
‭PPT‬

‭Task 3b – Phase 2 Detailed Eng Design‬
‭11. Design Basis and Final Design report‬ ‭3‬ ‭PDF‬
‭12. Final Design Drawings‬ ‭3 sets‬ ‭PDF/ACAD‬
‭13. Final Bill of Quantities‬ ‭3‬ ‭XLSX‬
‭14. Priced Bill of Quantities‬ ‭3‬ ‭PDF‬
‭15. Specifications‬ ‭3‬ ‭DOCX‬
‭16. Tender Documents Vol 1 to Vol V‬ ‭2‬ ‭PDF‬
‭17. Contractor ESMP‬ ‭2‬ ‭PDF‬
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‭Task 4 – Bid Evaluation‬
‭18. Pre-bid conference minutes‬
‭19. Bid Evaluation Review (BER)‬
‭20. Post Qualification Report‬

‭1‬
‭1‬
‭1‬

‭PDF‬
‭PDF‬
‭PDF‬

‭Table 2 – Deliverables‬

‭7. DURATION OF CONTRACT‬
‭The‬ ‭Consultant‬ ‭shall‬ ‭commence‬ ‭the‬ ‭Services‬ ‭within‬ ‭seven‬ ‭(7)‬ ‭days‬ ‭after‬ ‭the‬ ‭receipt‬ ‭of‬
‭Notice to Proceed issued and sent by the Procuring Entity to the Consultant.‬

‭1.‬ ‭The‬ ‭Inception‬ ‭Report‬ ‭shall‬ ‭be‬ ‭submitted‬ ‭within‬ ‭one‬ ‭(1)‬ ‭month‬ ‭of‬ ‭contract‬
‭signature.‬

‭2.‬ ‭The‬ ‭preparation‬ ‭of‬ ‭Feasibility‬ ‭Studies‬ ‭Report‬ ‭(FS)‬ ‭shall‬ ‭be‬ ‭completed‬ ‭in‬ ‭six‬
‭(6)‬ ‭months‬ ‭of‬ ‭contract‬ ‭signature.‬ ‭A‬ ‭staggered‬ ‭basis‬ ‭schedule‬ ‭is‬
‭recommended‬ ‭in‬‭order‬‭to‬‭implement‬‭the‬‭project‬‭as‬‭per‬‭schedule,‬‭giving‬‭time‬
‭for the procurement stage (refer to Implementation Schedule).‬

‭3.‬ ‭For‬ ‭the‬ ‭FS‬ ‭undertaking,‬ ‭three‬ ‭(3)‬ ‭months‬ ‭are‬ ‭allotted‬ ‭for‬ ‭the‬ ‭Inception‬
‭Report,‬ ‭review‬ ‭of‬ ‭Annex‬ ‭B‬ ‭and‬ ‭preparation‬ ‭of‬ ‭the‬ ‭Needs‬ ‭Assessment‬ ‭and‬
‭Project‬ ‭Site‬ ‭Technical‬ ‭Suitability‬ ‭of‬ ‭the‬ ‭proposed‬ ‭sites‬ ‭while‬ ‭the‬ ‭remaining‬
‭seven (7)  months are allotted for the feasibility study proper.‬

‭4.‬ ‭For‬ ‭the‬ ‭ESIA‬ ‭undertaking,‬ ‭the‬ ‭entire‬ ‭process‬ ‭will‬ ‭take‬ ‭12‬ ‭months‬ ‭including‬
‭baseline study, ESIA preparation, including review and approval.‬

‭5.‬ ‭For‬ ‭the‬ ‭DED‬ ‭undertaking,‬ ‭eight‬ ‭(8)‬ ‭months‬ ‭shall‬ ‭be‬ ‭allotted‬ ‭for‬ ‭the‬
‭preparation‬ ‭of‬ ‭preliminary‬ ‭design‬‭to‬‭final‬‭design‬‭stage,‬‭including‬‭review‬‭and‬
‭approval.‬

‭6.‬ ‭Due‬ ‭to‬ ‭the‬ ‭urgency/limitation‬ ‭of‬ ‭project‬ ‭time,‬ ‭the‬ ‭consultant‬ ‭is‬ ‭encouraged‬
‭to‬ ‭devise‬ ‭an‬ ‭effective‬ ‭time‬‭scheduling‬‭of‬‭activities‬‭to‬‭work‬‭simultaneously‬‭on‬
‭multiple‬ ‭sites‬ ‭and‬ ‭conduct‬ ‭meetings‬ ‭for‬ ‭the‬ ‭updates‬ ‭from‬ ‭stakeholders‬ ‭to‬
‭ensure that targets are timely met.‬

‭8. PAYMENT SCHEDULE‬
‭The Consultant shall deliver the following output within the prescribed timelines:‬

‭Documents & Reports‬ ‭Submission Date‬ ‭Percentage‬
‭Payment‬

‭Contract Signature‬
‭Inception Report‬ ‭Latest at end of Month 1‬

‭15%‬

‭Task 1 – FS – All sites‬
‭Review‬ ‭Annex‬ ‭B‬ ‭and‬ ‭prepare‬ ‭a‬
‭Needs Assessment Report‬
‭Feasibility Studies Report (FS)‬ ‭Latest at end of Month 6‬ ‭15%‬

‭Task 2 – ESIA Report‬
‭Draft ESIA Report (for Review)‬ ‭Latest end of Month 8‬
‭Draft‬ ‭Final‬ ‭ESIA‬ ‭Report‬ ‭(for‬ ‭Latest end of Month 10‬
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‭Documents & Reports‬ ‭Submission Date‬ ‭Percentage‬
‭Payment‬

‭Disclosure)‬
‭Technical ESIA Reports‬ ‭Latest end of Month 12‬
‭Final ESIA Report‬ ‭Latest end of Month 12‬ ‭10%‬

‭Task 3a – Phase 1‬
‭Draft‬ ‭Preliminary‬ ‭Design‬
‭Drawings‬

‭Latest‬ ‭at‬ ‭end‬ ‭of‬ ‭Month‬
‭15‬

‭Draft detailed preliminary BOQs‬
‭Preliminary Design Presentation‬

‭Latest‬ ‭at‬ ‭end‬ ‭of‬ ‭Month‬
‭15‬
‭Latest‬ ‭at‬ ‭end‬ ‭of‬ ‭Month‬
‭15‬

‭20%‬

‭Task 3b – Phase 2 – All sites‬

‭Final Design Drawings‬ ‭Latest‬ ‭at‬ ‭end‬ ‭of‬ ‭Month‬
‭18‬

‭Final Bill of Quantities‬ ‭Latest‬ ‭at‬ ‭end‬ ‭of‬ ‭Month‬
‭18‬

‭Priced Bill of Quantities‬ ‭Latest‬ ‭at‬ ‭end‬ ‭of‬ ‭Month‬
‭18‬

‭Specifications‬ ‭Latest‬ ‭at‬ ‭end‬ ‭of‬ ‭Month‬
‭18‬

‭Tender Documents Vol 1 to Vol V‬ ‭Latest‬ ‭at‬ ‭end‬ ‭of‬ ‭Month‬
‭18‬

‭Construction ESMP‬

‭Task 3 – Bid Evaluation‬
‭Pre-bid conference minutes‬
‭Bid Evaluation Review (BER)‬
‭Post Qualification Report‬

‭Total‬

‭Latest‬ ‭at‬ ‭end‬ ‭of‬ ‭Month‬
‭18‬

‭30%‬

‭10%‬
‭100%‬

‭Table 3: Payment schedule‬

‭An‬ ‭advance‬ ‭payment‬ ‭of‬ ‭fifteen‬ ‭percent‬ ‭(15%)‬ ‭of‬ ‭the‬‭contract‬‭amount‬‭to‬‭cover‬‭the‬‭cost‬
‭of‬ ‭mobilization‬ ‭upon‬ ‭submission‬ ‭of‬ ‭and‬ ‭acceptance‬ ‭by‬ ‭the‬ ‭BFAR‬ ‭NPMO‬ ‭of‬ ‭an‬
‭irrevocable‬ ‭standby‬ ‭letter‬ ‭of‬ ‭credit‬ ‭of‬ ‭equivalent‬ ‭value‬ ‭from‬ ‭a‬ ‭reputable‬ ‭commercial‬
‭bank,‬ ‭a‬ ‭bank‬ ‭guarantee‬ ‭or‬ ‭a‬ ‭surety‬ ‭bond‬ ‭callable‬ ‭upon‬ ‭demand,‬ ‭issued‬ ‭by‬ ‭a‬ ‭duly‬
‭licensed‬ ‭surety‬ ‭or‬ ‭insurance‬ ‭company‬ ‭and‬ ‭confirmed‬ ‭by‬ ‭BFAR‬ ‭NPMO.‬ ‭The‬ ‭advance‬
‭payment‬ ‭shall‬ ‭be‬ ‭repaid‬‭by‬‭the‬‭Consultant‬‭by‬‭deducting‬‭from‬‭milestone‬‭payments‬‭such‬
‭sum‬ ‭as‬ ‭agreed‬ ‭upon‬ ‭during‬ ‭the‬ ‭contract‬ ‭negotiations‬ ‭until‬ ‭fully‬ ‭repaid‬ ‭within‬ ‭the‬
‭duration of the Contract.‬

‭The‬ ‭Consultant‬ ‭will‬ ‭be‬ ‭paid‬ ‭based‬ ‭on‬ ‭accomplishments‬ ‭as‬‭detailed‬‭in‬‭table‬‭4‬‭and‬‭upon‬
‭presentation of the associated documents:‬

‭1. Accomplishment Reports at the end of months 6, 12, 15 and 18 as per table 3‬
‭2. Certificate of Acceptance‬
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‭3. Billing/Claim of Payment‬
‭4. Attendance Sheet certified by the Project Manager‬
‭5. Receipts for reimbursable items‬

‭All‬‭payments‬‭will‬‭be‬‭subject‬‭to‬‭the‬‭usual‬‭government‬‭accounting‬‭and‬‭auditing‬‭rules‬‭and‬
‭regulations.‬ ‭The‬ ‭Consultant‬ ‭is‬ ‭expected‬ ‭to‬ ‭be‬‭familiar‬‭with‬‭the‬‭Government‬‭Accounting‬
‭and Auditing Manual (GAAM).‬
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‭9. PROPOSED IMPLEMENTATION SCHEDULE‬

‭The Consultant will aim to complete the Tasks according to the schedule below.‬
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‭10. FACILITIES/DOCUMENTS TO BE PROVIDED BY BFAR NPMO‬
‭The‬ ‭BFAR‬ ‭NPMO‬ ‭shall‬ ‭allow‬ ‭the‬ ‭Consultant‬ ‭access‬ ‭to‬ ‭its‬ ‭relevant‬ ‭offices‬ ‭and‬
‭departments‬ ‭and‬ ‭full‬ ‭cooperation‬ ‭in‬ ‭the‬ ‭discussion‬ ‭and‬ ‭collection‬ ‭of‬ ‭data‬ ‭and‬
‭information related to the services.‬
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‭12. ANNEX A – LIST OF INDICATIVE SITES‬

‭INDICATIVE SITES‬
‭FOR FMA 6‬ ‭INDICATIVE SITES FOR FMA 9‬

‭1‬
‭Fish Landing‬
‭Facility/Fish Port‬ ‭1‬ ‭Fish Landing Facility/Fish Port‬
‭Infanta, Pangasinan‬ ‭Dapitan, Zamboanga del Norte‬
‭Muntinlupa City, Metro‬
‭Manila‬ ‭Talisayan, Misamis Oriental‬
‭Olongapo City‬ ‭Guinsiliban, Camiguin‬
‭Maragondon, Cavite‬

‭Rosario, Cavite‬ ‭2‬
‭Ice Plant & Cold‬
‭Storage‬

‭Lubang Island,‬
‭Occidental Mindoro‬ ‭Siquijor‬

‭Maasin, Southern Leyte‬

‭2‬
‭Ice Plant & Cold‬
‭Storage‬
‭Rosario, Cavite‬ ‭3‬ ‭Common Post-Harvest Facilities‬
‭Iba, Zambales‬ ‭Ubay, Bohol‬
‭Paranaque‬ ‭Maasin, Southern Leyte‬
‭Laoag City, Ilocos Norte‬ ‭Dapitan, Zamboanga del Norte‬
‭Hagonoy Bulacan‬ ‭Iligan City, Lanao del Norte‬

‭Malimono, Surigao del Norte‬

‭3‬
‭Common Post-Harvest‬
‭Facilities‬ ‭Nasipit, Agusan del Norte‬
‭Hagonoy, Bulacan‬
‭Looc, Occidental‬
‭Mindoro‬ ‭4‬ ‭Warehouses‬

‭Dapitan, Zamboanga del Norte‬
‭4‬ ‭Warehouses‬ ‭Cabadbaran City, Agusan del Norte‬

‭Dasol, Pangasinan‬ ‭Malimono, Surigao del Norte‬
‭Orion, Bataan‬ ‭Ubay, Bohol‬
‭Taguig City‬
‭Looc, Occidental‬
‭Mindoro‬ ‭5‬

‭Common Service Facility/Fish‬
‭Processing‬
‭Dapitan, Zamboanga del Norte‬

‭5‬

‭Common Service‬
‭Facility/Fish‬
‭Processing‬ ‭Sinacaban, Misamis Occidental‬
‭Naic, Cavite‬ ‭Kapatagan, Lanao del Norte‬
‭Lubang, Occidental‬
‭Mindoro‬
‭Olongapo City‬ ‭6‬ ‭Cold Hubs‬
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‭Balanga, Bataan‬ ‭Ubay, Bohol‬
‭Sual, Pangasinan‬ ‭Dapitan City, Zamboanga Del Norte‬
‭Coayan, Ilocos Sur‬

‭Cold Hubs‬
‭6‬ ‭Sual, Pangasinan‬

‭Balanga City, Bataan‬

‭13. ANNEX B – See Attached Excel File‬

‭https://docs.google.com/spreadsheets/d/179e12s3Spd0s5OTBp6lU5BbemlTPnOay/edit?usp=sharing‬
‭&ouid=100974406194142564448&rtpof=true&sd=true‬

Annex B_March 7, 2025.xlsx
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‭14. ANNEX C – E&S SCREENING FORM‬

‭N‬‭EGATIVE‬‭L‬‭IST‬‭2‬‭11‬ ‭UNDER‬‭FISHCORE P‬‭ROGRAM‬
‭Based‬ ‭on‬ ‭country‬ ‭systems,‬ ‭considerations‬ ‭in‬ ‭similar‬ ‭WB‬ ‭projects‬ ‭in‬ ‭the‬ ‭region,‬
‭and‬ ‭consultations‬ ‭with‬ ‭DA-BFAR‬ ‭and‬ ‭other‬ ‭stakeholders,‬ ‭the‬ ‭following‬ ‭activities‬
‭are excluded (not eligible) for funding under the FISHCORE Program:‬

‭1.‬ ‭Subprojects‬ ‭that‬ ‭would‬ ‭involve‬ ‭civil‬ ‭works‬ ‭inside‬‭an‬‭officially‬‭declared‬‭protected‬
‭area‬ ‭of‬ ‭critical‬ ‭habitat‬‭,‬ ‭except‬ ‭those‬ ‭civil‬ ‭works‬ ‭that‬‭are‬‭part‬‭of‬‭the‬‭management‬
‭and‬ ‭protection‬ ‭plan‬ ‭of‬ ‭the‬ ‭protected‬ ‭area‬ ‭and‬ ‭approved‬ ‭by‬ ‭the‬ ‭protected‬ ‭area‬
‭management board.‬

‭2.‬ ‭Aquaculture using non-native species in natural water bodies.‬
‭3.‬ ‭Activities involving‬‭large-scale industrial plants‬‭and industrial estates‬‭.‬
‭4.‬ ‭Subprojects‬ ‭that‬ ‭plan‬ ‭to‬ ‭use‬ ‭funds‬ ‭from‬‭the‬ ‭program‬‭to‬ ‭purchase‬ ‭pesticides‬ ‭or‬

‭other agrochemicals.‬
‭5.‬ ‭Production‬ ‭of,‬ ‭or‬ ‭trade‬ ‭in,‬ ‭any‬ ‭product‬ ‭or‬ ‭activity‬ ‭deemed‬ ‭illegal‬ ‭under‬

‭Philippine‬ ‭laws‬ ‭or‬ ‭regulations‬ ‭or‬ ‭international‬ ‭conventions‬ ‭and‬ ‭agreements‬ ‭or‬
‭subject‬ ‭to‬ ‭international‬ ‭phaseouts‬ ‭or‬ ‭bans,‬ ‭such‬ ‭as:‬ ‭(i)‬ ‭pharmaceuticals,‬
‭pesticides,‬ ‭and‬ ‭herbicides;‬ ‭(ii)‬ ‭ozone-‬ ‭depleting‬ ‭substances;‬ ‭(iii)‬ ‭polychlorinated‬
‭biphenyls‬ ‭and‬ ‭other‬ ‭hazardous‬ ‭chemicals;‬ ‭and‬ ‭(iv)‬ ‭wildlife‬ ‭or‬ ‭wildlife‬ ‭products‬
‭regulated under the CITES.‬

‭6.‬ ‭Activities‬ ‭that‬ ‭involve‬ ‭introduction‬ ‭of‬ ‭invasive‬ ‭species‬ ‭into‬ ‭the‬ ‭natural‬
‭environment.‬

‭7.‬ ‭Commercial‬ ‭fisheries‬ ‭activities‬ ‭beyond‬ ‭the‬ ‭municipal‬ ‭waters‬ ‭and‬ ‭in‬
‭disputed areas‬‭.‬

‭8.‬ ‭Marine‬ ‭and‬ ‭coastal‬ ‭fishing‬ ‭practices,‬ ‭such‬ ‭as‬ ‭large-scale‬ ‭pelagic‬ ‭drift‬ ‭net‬
‭fishing‬ ‭(i.e.,‬ ‭more‬ ‭than‬ ‭2.5‬ ‭km‬‭in‬ ‭length)‬ ‭and‬ ‭fine‬ ‭mesh‬ ‭net‬ ‭fishing,‬ ‭which‬
‭are‬ ‭harmful‬ ‭to‬ ‭vulnerable‬ ‭and‬ ‭protected‬ ‭species‬ ‭in‬ ‭large‬ ‭numbers‬ ‭and‬
‭damaging to marine biodiversity and habitats‬‭.‬

‭9.‬ ‭Subprojects‬ ‭that‬ ‭would‬ ‭alter,‬ ‭damage,‬ ‭or‬ ‭render‬ ‭inaccessible‬ ‭any‬ ‭cultural‬
‭heritage‬ ‭property‬ ‭and‬ ‭historical‬ ‭monuments,‬ ‭or‬ ‭those‬ ‭that‬ ‭would‬ ‭involve‬
‭commercial exploitation of cultural properties.‬

‭10.‬‭Subprojects‬ ‭that‬ ‭would‬ ‭result‬ ‭in‬ ‭the‬ ‭significant‬ ‭conversion‬ ‭of‬ ‭critical‬
‭habitats‬ ‭(e.g.,‬ ‭primary‬ ‭forest,‬ ‭habitat‬ ‭of‬ ‭endangered‬ ‭species,‬ ‭wetlands,‬
‭mangrove forest and coral reefs)‬

‭11.‬‭Subprojects‬ ‭that‬ ‭would‬ ‭involve‬ ‭significant‬ ‭socio-economic‬ ‭impacts‬
‭involving permanent involuntary resettlement.‬

‭12.‬‭Sub‬ ‭projects‬ ‭whose‬ ‭area‬ ‭of‬ ‭operation/‬ ‭activities‬ ‭is‬ ‭located‬ ‭in‬ ‭territorial‬
‭dispute between multiple countries.‬

‭2‬ ‭Also referred to as Exclusion Criteria‬
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‭Notes: ‬
‭●‬ ‭Provision‬ ‭of‬ ‭conditional‬ ‭clearance‬ ‭to‬ ‭projects‬ ‭needing‬ ‭further‬ ‭considerations.‬

‭Example:‬ ‭A‬ ‭species‬ ‭of‬ ‭fish‬ ‭cultured‬ ‭on‬ ‭different‬ ‭part‬ ‭of‬ ‭the‬ ‭Philippines‬ ‭and‬
‭introduced to a new site/area.‬

‭●‬ ‭Application of mitigation measures‬
‭●‬ ‭Development of a Biodiversity Plan (as required)‬
‭●‬ ‭Meeting with DENR for ECC / SAPA / PAMB clearance application (as applicable)‬
‭●‬ ‭Meeting with NCIP for FPIC and MOA execution with ICCs‬

‭S‬‭CREENING‬‭C‬‭HECKLIST FOR‬‭FISHCORE S‬‭UBPROJECTS‬
‭The‬ ‭following‬ ‭two‬ ‭templates‬ ‭will‬ ‭be‬ ‭used‬ ‭to‬ ‭facilitate‬ ‭screening‬ ‭and‬ ‭selection‬ ‭of‬
‭subprojects.‬

‭●‬ ‭Checklist‬ ‭C1:‬ ‭Rapid‬ ‭FMA‬‭level‬ ‭environmental/social/‬ ‭institutional‬ ‭profile,‬
‭RPIU‬ ‭wise‬ ‭and‬ ‭consolidated‬ ‭at‬ ‭FMA‬‭level‬ ‭by‬‭lead‬‭RPIU‬‭to‬‭aid‬‭in‬‭screening‬
‭process‬

‭Checklist‬ ‭C2:‬ ‭Subproject‬ ‭wise‬ ‭E&S‬ ‭details‬ ‭based‬ ‭on‬ ‭subproject‬ ‭activities‬ ‭(including‬
‭Component‬ ‭1‬ ‭activities‬ ‭as‬ ‭applicable).‬ ‭Checklist‬ ‭C2‬ ‭contains‬ ‭–‬ ‭(i)‬ ‭inputs‬ ‭for‬ ‭exclusion,‬
‭(ii)‬ ‭inputs‬ ‭for‬ ‭identification‬ ‭of‬ ‭clearance‬ ‭requirements‬ ‭from‬ ‭country‬ ‭systems;‬ ‭(iii)‬
‭inputs‬ ‭for‬ ‭identifying‬ ‭ESSs‬ ‭triggered‬ ‭and‬‭mitigation‬‭instruments‬‭to‬‭be‬‭employed‬‭as‬‭per‬
‭ESF.‬

‭The‬ ‭Checklists‬ ‭are‬ ‭applicable‬ ‭to‬ ‭subprojects‬ ‭and‬ ‭inputs‬ ‭from‬ ‭SESA‬ ‭are‬ ‭used‬ ‭in‬
‭FMPs, ADMPs, zoning and other area wide plans preparation.‬
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‭RAPID‬ ‭FMA‬ ‭LEVEL‬ ‭ENVIRONMENTAL‬ ‭AND‬ ‭SOCIAL‬ ‭PROFILE/RISK‬ ‭CHECKLIST‬
‭TEMPLATE‬

‭Objective:‬ ‭Following‬ ‭the‬ ‭set‬ ‭of‬ ‭ESS‬ ‭under‬ ‭the‬ ‭WB‬ ‭ESF,‬ ‭these‬ ‭checklists‬ ‭intend‬ ‭to‬
‭collect‬ ‭further‬ ‭details‬ ‭on‬ ‭the‬ ‭environmental‬ ‭and‬ ‭social‬ ‭profile/risk‬ ‭of‬ ‭the‬ ‭possible‬
‭pipeline‬ ‭FISHCORE‬ ‭projects‬ ‭per‬‭region‬‭to‬‭enable‬‭screening‬‭of‬‭the‬‭projects‬‭for‬‭their‬
‭impact category.‬

‭Instructions:‬ ‭FISHCORE‬ ‭Briefer‬ ‭and‬ ‭FMA‬ ‭6‬ ‭/‬ ‭FMA‬ ‭9‬ ‭Profiles‬ ‭have‬ ‭been‬ ‭made‬
‭available.‬ ‭Additional‬ ‭information‬ ‭shall‬ ‭be‬ ‭provided‬ ‭-‬ ‭on‬
‭environmental/social/institutional‬ ‭profile,‬ ‭potential‬ ‭issues,‬ ‭impacts,‬‭and‬‭risks‬‭that‬
‭may‬‭be‬‭applicable‬‭by‬‭putting‬‭[X]‬‭on‬‭the‬‭boxes‬‭(Yes,‬‭No),‬‭based‬‭on‬‭area‬‭knowledge‬
‭by‬ ‭BFAR‬ ‭Environment/Social‬ ‭Safeguard‬ ‭Focal‬ ‭Persons‬ ‭assigned‬ ‭to‬ ‭the‬ ‭FMAs.‬
‭Remarks‬‭or‬‭additional‬‭information‬‭shall‬‭be‬‭included‬‭on‬‭the‬‭last‬‭column‬‭to‬‭expound‬
‭on the answer.]‬

‭[To be filled up by BFAR Regional Focal ESS]‬

‭FMA:‬ ‭REGION:‬
‭A. Potential Pipeline Project: __________‬

‭A. Potential Pipeline Projects‬

‭Note:‬ ‭Kindly‬ ‭provide‬ ‭the‬ ‭proposed‬ ‭projects‬ ‭and‬ ‭project‬ ‭details,‬ ‭if‬ ‭available‬ ‭(i.e.,‬
‭area/size,‬ ‭capacity,‬ ‭availability‬ ‭of‬‭surrounding‬‭facilities,‬‭roadworks,‬‭etc.)‬‭that‬‭had‬
‭been identified by BFAR Regional Offices in FMA 6 and 9.‬

‭1‬
‭.‬

‭Name of Project‬ ‭Location (Municipality/ City, Province)‬

‭2‬
‭.‬
‭Project Details*‬ ‭Type of Project‬

‭Size/capacity‬
‭3‬
‭.‬
‭Project Category Based‬
‭on Part II: ‬
‭Environmental‬
‭Certificate to Acquire:‬

‭Environmental Compliance Certificate (ECC) Certificate of Non-Coverage (CNC‬

‭Required Plans‬ ‭ESMP, SESA, ESIA‬
‭EIA Report Required‬
‭for Submission: ‬

‭Environmental Impact Statement (EIS); Initial Environmental Examination‬
‭Checklist (IEEC); Project Description (PD); Environmental Performance and‬
‭Management Plan (EPRMP)‬
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‭Query Items‬ ‭Presence of‬
‭Issue/Risk/ Protected‬
‭area/Resource/‬
‭Details‬

‭A. Environmental Profile‬ ‭Yes‬ ‭No‬‭Remarks ‬
‭1.‬ ‭Areas declared by law as national parks, watershed reserves, wildlife‬

‭preserves, marine protected areas, sanctuaries, etc‬
‭●‬ ‭Areas declared as such under-Republic Act No. 7586 or the‬

‭National Integrated Protected Areas System (e-NIPAS) Act.‬
‭[Amended by RA 11038, Expanded National Integrated Protected‬
‭Areas System Act of 2018]‬

‭●‬ ‭Areas declared as such through other issuances from pertinent‬
‭national and local government agencies such as presidential‬
‭proclamations and executive orders, local ordinances and‬
‭international commitments and declarations.‬

‭●‬ ‭Areas declared as Local Conservation Areas (LCA) through‬
‭issuances from pertinent national and local government agencies‬
‭such as presidential proclamations and executive orders, local‬
‭ordinances and international commitments and declarations.‬

‭●‬ ‭Areas identified as key biodiversity areas (KBAs) by BMB.‬

‭ If yes, provide‬
‭names and status‬
‭(Proposed?‬
‭Approved?‬
‭Managed?‬
‭Abandoned? etc)‬

‭0.‬ ‭Areas set aside as aesthetics, potential tourist spots and unique‬
‭historic, archaeological, geological, or scientific interests‬
‭0.‬ ‭Areas frequently visited and or hard hit by natural calamities:‬
‭Landslide, prone to land subsidence and ground settling; areas with sinkholes‬
‭and sags as determined by the MGB or as certified by other competent‬
‭authorities.‬

‭1.‬ ‭Flood Prone‬
‭0.‬ ‭Areas prone to volcanic activities/earthquakes‬
‭0.‬ ‭Presence of Infras in proposed ENIPAS Protected areas‬ ‭If Yes, identify‬

‭Infras and status.‬
‭1.‬ ‭If No, any presence of significant habitats (Marine/Terrestrial). If  ‬

‭Yes, kindly identify.‬
‭0.‬ ‭Presence of Dominant Species?‬

‭1.‬ ‭Any significant species? If Yes, kindly identify.‬
‭0.‬ ‭Endangered species? If Yes, kindly identify.‬
‭0.‬ ‭Protected species? If Yes, kindly identify.‬
‭0.‬ ‭Critical habitat (Corals, Seagrass, mangrove, etc)‬
‭0.‬ ‭Presence of water bodies/Aquifers?‬
‭0.‬ ‭Resource degradation issues:‬

‭1.‬ ‭Mangrove deforestation?‬
‭0.‬ ‭Coral reef and seagrass area degradation‬
‭0.‬ ‭Wetland conversions?‬
‭0.‬ ‭Forest conversions?‬
‭0.‬ ‭Farm conversions?‬
‭0.‬ ‭Marine/river pollution?‬
‭0.‬ ‭Congestion and eutrophication of water bodies?‬
‭0.‬ ‭Destructive fishing methods?‬
‭0.‬ ‭Illegal, unreported, and unregulated fishing (IUU)?‬
‭0.‬ ‭Other resource degradation issues (please identify)‬
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‭0.‬ ‭Presence of other Infrastructures within the Area? (Fish Cages, etc)‬

‭0.‬ ‭Zoning Plan?‬

‭B.  Socio Economic Profile‬
‭1.‬ ‭Areas that are historically/traditionally occupied as ancestral lands‬

‭or ancestral domains by indigenous communities as documented in‬
‭reputable publications or certified by NCIP.‬

‭0.‬ ‭The whole barangay or municipality, where archeological,‬
‭paleontological and anthropological sites/reservations are located as‬
‭proclaimed by the National Museum and areas with cultural heritage‬
‭significance as declared by the LGUs or NCCA).‬
‭0.‬ ‭Presence of Commercial buildings?  If Yes, kindly identify/Describe?‬
‭0.‬ ‭Presence of Residential Areas?   If Yes, kindly identify/Describe?‬
‭0.‬ ‭Near industrial areas?   If Yes, kindly identify/Describe?‬
‭0.‬ ‭Source of Water?   If Yes, kindly identify/Describe.‬
‭0.‬ ‭Source of Electricity? If Yes, kindly identify/Describe?‬
‭0.‬ ‭Fish landings?‬
‭0.‬ ‭Fish Markets?‬
‭0.‬ ‭Aquaculture areas?‬
‭0.‬ ‭Ice Plants?/Other Plants?‬
‭0.‬ ‭Markets‬
‭0.‬ ‭Storage Areas?‬
‭0.‬ ‭Construction activities nearby? If Yes, kindly identify/Describe?‬
‭0.‬ ‭Presence of public utilities (toilets, etc) If Yes, kindly‬
‭identify/Describe?‬
‭0.‬ ‭Beach Resorts?‬
‭0.‬ ‭Other pertinent/affecting establishment?‬
‭0.‬ ‭Road System?  If Yes, kindly identify/describe?‬
‭0.‬ ‭Describe peace and order situation in the area‬

‭●‬ ‭Police Stations, embankments, etc‬
‭0.‬ ‭Churches and religious establishments?‬
‭0.‬ ‭Fire Station?‬
‭0.‬ ‭Clinics and Hospitals?‬
‭0.‬ ‭Government Buildings/Infras?‬
‭0.‬ ‭POs, Coops?‬
‭0.‬ ‭Any Fishing village nearby?‬
‭0.‬ ‭Income sources? ‬
‭0.‬ ‭Average income?‬
‭0.‬ ‭Main local products and produce?‬
‭0.‬ ‭Presence of other government projects?‬
‭0.‬ ‭Presence and status of IPs ?‬
‭B. Grievance Mechanism‬

‭1.‬ ‭Does BFAR (Central and Regional) have a grievance mechanism for‬
‭staff and workers (i.e., direct workers, contractors, suppliers, and‬
‭community workers) to raise concerns/feedback to management?‬
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‭0.‬ ‭Are you currently adapting a working grievance mechanism for staff‬
‭and workers (i.e., direct workers, contractors, suppliers, and community‬
‭workers) to raise concerns/feedback to management?‬
‭0.‬ ‭Is your Grievance mechanism addresses all ESF Standards including‬
‭land acquisition and resettlement issues with local communities/local‬
‭government units established in your proposed project site.‬
‭C. Social Safeguard Policies and Systems‬

‭1.‬ ‭Does BFAR have existing procedures to offer compensation or other‬
‭assistance that will establish entitlement for affected persons or‬
‭communities?‬

‭0.‬ ‭Does BFAR have specific policies or procedures on non-‬
‭discrimination and providing equal employment opportunities?‬
‭0.‬ ‭Does BFAR have specific policies or procedures on occupational‬
‭health and safety‬

‭●‬ ‭Safety Engineer/ Officers?‬
‭●‬ ‭HSE Related Plans, approved?‬
‭●‬ ‭Dole required documents available, to be provided? - check‬

‭requirements.‬
‭●‬ ‭Risk Mitigation measures available and implemented?‬
‭●‬ ‭Are occupational health and safety awareness being implemented‬

‭onsite?‬
‭0.‬ ‭Complete Requirements/Documents for diving activities?‬
‭0.‬ ‭Does BFAR have specific policies or procedures on preventing child‬
‭labor and forced labor?‬
‭0.‬ ‭Does BFAR have specific policies or procedures on preventing‬
‭gender-based violence and sexual harassment and abuse in work places?‬
‭0.‬ ‭Does BFAR (Central and Regional) have an established emergency‬
‭preparedness and response with the local communities/local government‬
‭agencies?‬
‭Name of Respondent/s:‬
‭Designation/Position: Region:‬

‭(Insert additional page if necessary)‬
‭*optional -i.e., size/area, capacity‬

‭Notes:‬ ‭1. All remarks should be specific and detailed‬
‭2. Provide corresponding evidence to justify answers to checklist.‬

‭Date:‬
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‭E&S Screening Template‬
‭[This‬ ‭checklist‬‭should‬‭be‬‭made‬‭available‬‭to‬‭the‬‭Proponents‬‭who‬‭are‬‭prospecting‬‭to‬
‭develop‬‭a‬‭subproject‬‭for‬‭funding‬‭under‬‭FISHCORE‬‭so‬‭that‬‭they‬‭will‬‭be‬‭guided‬‭early‬
‭on‬ ‭what‬ ‭is‬ ‭eligible‬ ‭and‬ ‭what‬ ‭are‬‭the‬‭requirements.‬‭This‬‭checklist‬‭shall‬‭be‬‭filled‬‭up‬
‭during subproject identification and separately for each subproject]‬

‭Screening Question‬ ‭Yes‬ ‭No‬ ‭Remark‬
‭s‬

‭A. Subproject Eligibility‬

‭Is the Subproject listed in the Negative List (ESMF,‬
‭Annex 1)?‬

‭If YES, Revisit and Review ESMF/Negative‬
‭list/Subproject Mitigation Plan for project‬
‭reconsideration/approval.‬

‭Is the Subproject listed in the Negative List (ESMF,‬
‭Annex 1) and subproject mitigation plan rejected?‬

‭If YES, Subproject is not eligible for‬
‭funding under FISHCORE‬

‭Will the subproject undergo reclamation activities‬ ‭If YES, all required processes should be‬
‭followed (PRA application, DENR‬
‭Permitting, etc)‬

‭B. Screening under PEISS‬‭13‬

‭Is the subproject a Category A as per DAO 2003-30‬
‭Procedural Manual?‬

‭If YES, Subproject needs to undergo the EIA‬
‭process and to secure ECC from DENR‬

‭Subsequently for selected subprojects, the‬
‭EIS and the ECC shall be submitted to the‬
‭RPIU to conform to project readiness‬
‭requirements. ESIA and ESMP is required.‬

‭Is the subproject a Category B as per DAO 2003-30‬
‭Procedural Manual?‬

‭If YES, Subproject needs to undergo Initial‬
‭Environmental Examination (IEE) and to‬
‭secure ECC from DENR.‬

‭Subsequently for selected projects, the IEE‬
‭report and the ECC shall be submitted to‬
‭the RPIU to conform to project readiness‬
‭requirements. ESIA and ESMP is required.‬

‭Is the subproject a Category C as per DAO 2003-30‬
‭Procedural ‬

‭Manual?‬

‭If YES, Subproject needs to undergo‬
‭EIA/IEE and secure ECC/CNC from DENR‬

‭Subsequently for selected projects, the EIA‬
‭/IEE report and ECC/CNC secured from‬
‭DENR shall be submitted to RPIU to‬
‭conform to project readiness‬
‭requirements. ESIA and ESMP is required.‬

‭Note:‬‭at the time of identification, provide‬
‭brief note on timelines and support‬
‭requirements for completing the‬
‭clearance process as per PEISS‬
‭requirements for each subproject‬
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‭Is the subproject a Category D as per DAO 2003-30‬
‭Procedural Manual?‬

‭If YES, Subproject needs to secure CNC‬
‭from DENR.‬

‭Subsequently for selected projects, the‬
‭Subproject FS should include sections on‬
‭Environmental and Social Assessments;‬
‭prepare and submit an ESMP to the RPIU;‬
‭ESIA and ESMP is required.‬

‭C. Screening – ESS wise‬

‭ESS1: Assessment and Management of Environmental and Social Risks and Impacts‬

‭Is the subproject likely to trigger access restrictions‬
‭as part of Component 1 activities (area wide plans)?‬

‭If Yes, SESA shall be conducted in parallel‬
‭to FMP preparation. Resource access‬
‭restriction process framework shall be‬
‭followed (ref RPF) in SESA process and‬
‭mitigation measures included in FMP?‬

‭Will the subproject have associated facility?‬ ‭If YES, include the associated facility in the‬
‭assessment of impacts (i.e.,‬
‭ESIA/IEE/ESMP)‬

‭ESS2: Labor and Working Conditions‬

‭Would the subproject involve hiring of people‬
‭during construction?‬

‭If YES, the Subproject will be subject to the‬
‭FISHCORE Labor Management‬
‭Guidelines/Plan, Dole requirement, MGB‬
‭Requirement (if with Reclamation Works)‬
‭and other related agencies.‬

‭Does the subproject engage migrants?‬

‭Does the subproject engage community workers?‬

‭Does the subproject engage government workers?‬

‭Does the subproject employ vulnerable individuals‬
‭or groups, such as women, people with disabilities,‬
‭migrant workers and/or children (of working age)?‬

‭Does the subproject provide at least the minimum‬
‭wage requirement for all workers engaged from‬
‭preparation, construction/implementation and‬
‭operations of the new facilities?‬

‭Does the subproject involve working at heights and‬
‭other such areas with occupational health‬
‭safety/Health, Safety and Environment (HSE)‬
‭issues.issues/, with hazardous substance and‬
‭conditions?‬

‭HSE Manual/Plan shall be prepared.‬
‭CESMP/CEMP shall contain provisions for‬
‭addressing these risks‬

‭Does the subproject engage child labor/ forced‬
‭labor?‬

‭If YES, Subproject is not eligible for‬
‭funding under FISHCORE.‬

‭Will the subproject likely trigger GBV/SEA/SH?‬ ‭Risk to be addressed through‬
‭GBV/SEA/SH mitigation plan‬

‭ESS3: Resource Efficiency and Pollution Prevention and Management‬

‭Would the subproject result in the production of‬
‭large amounts of liquid organic waste that requires‬
‭treatment before disposal?‬

‭If YES, the subproject proposal shall include‬
‭construction and operation of a Wastewater‬
‭Treatment Facility or hire an accredited‬
‭Waste Service Provider (WSP). Formulate‬
‭and submit a Project Waste Management‬
‭Plan (PWMP).‬
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‭Would the subproject involve regular use and‬
‭disposal of hazardous chemicals?‬

‭If YES, Subproject should be subject to‬
‭provisions of RA 6969. Subproject to‬
‭provide a list of chemicals to be used‬
‭onsite. Formulate and submit a‬
‭Hazardous Waste Management Plan and A‬
‭Chemical Management Plan.‬

‭Does the subproject involve works that impact air,‬
‭Noise and or water quality?‬

‭If Yes, ESMP shall be prepared. Formulate‬
‭an Air Quality Monitoring Plan (AQMP) and‬
‭Noise Monitoring Plan (NMP) and Water‬
‭Quality Monitoring Plan (WQMP).‬

‭Does the subproject involve use of significant water‬
‭resources?‬

‭If Yes, ESMP/CEMP shall specifically‬
‭contain plan and process on water‬
‭balancing, reuse of water.‬

‭Would the subproject result in the production of‬
‭small but significant amounts of solid or liquid‬
‭waste (e.g. water, medical, domestic or construction‬
‭waste), or result in an increase in waste production,‬
‭during construction or operation?‬

‭If YES, the ESMP/PWMP should include‬
‭sites for proper disposal of waste and‬
‭measures to minimize waste generation.‬

‭Would‬‭the‬‭subproject‬ ‭involve‬‭crop‬‭production‬‭or‬
‭post-harvest‬ ‭handling‬‭that‬‭may‬‭require‬‭the‬‭use‬‭of‬
‭pesticide?‬

‭If YES, Subproject should provide the‬
‭following for review:‬

‭●‬ ‭ List of Chemicals ‬

‭●‬ ‭Chemical Management Plan‬

‭●‬ ‭Hazardous Waste‬
‭Management Plan‬

‭When rejected, Subproject is not eligible‬
‭for funding under FISHCORE.‬

‭If NO, Subproject needs to submit‬
‭evidence that the subproject area is‬
‭covered by IPM-‬

‭FFS (KASAKALIKASAN) Project of DA‬

‭Would the subproject involve use or regular‬
‭application of pesticides and other agricultural‬
‭chemicals?‬

‭If YES, Subproject should provide the‬
‭following for review:‬

‭●‬ ‭ List of Chemicals ‬

‭●‬ ‭Chemical Management Plan‬

‭●‬ ‭Hazardous Waste‬
‭Management Plan‬

‭When rejected, Subproject is not eligible‬
‭for funding under FISHCORE.‬

‭Would the subproject require resources from‬
‭outside of the project footprint (e.g. construction‬
‭aggregates, water supply, etc.)?‬

‭If YES, Subproject should assess impacts‬
‭of resource extraction outside of the‬
‭project footprint.‬

‭ESS4. Community Health and Safety‬

‭Would the subproject involve production, handling‬
‭and marketing of fresh fishery produce?‬

‭If YES, they must secure certification from‬
‭BFAR for its products.‬

‭Would the subproject involve production of‬
‭processed food products and additives?‬

‭If YES, the Subproject must secure DOH-‬
‭FDA certification for its products.‬
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‭Would the subproject require to establish worker‬
‭camps with significant outside workforce?‬

‭Prepare mitigation/ management‬
‭measures in ESMP‬

‭Does the sub project require traffic restrictions/‬
‭diversions?‬

‭Prepare traffic management plan as part of‬
‭CESMP‬

‭Does the subproject trigger risks for vulnerable‬
‭groups?‬

‭Vulnerable support strategy plan as part of‬
‭the ESMPis required‬

‭Does the project involve or engage private security‬
‭forces?‬

‭Clearances to be obtained (if necessary).‬
‭Use of security forces shall not lead to‬
‭access restriction or community unrest.‬
‭Consultations with communities shall be‬
‭held.‬

‭Does the subproject lead to impacts on ecosystem‬
‭services‬

‭Implement appropriate mitigation‬
‭measures such as making available‬
‭access to quality health facilities‬

‭Does the subproject lead to risk of transmissible‬
‭diseases – HIV/AIDS; COVID 19 (‬

‭In addition to facilitating access to quality‬
‭health systems, plan and implement‬
‭programs to increase awareness on‬
‭prevention measures.‬

‭Does the subproject involve potential for‬
‭community exposure to‬
‭water-borne/released/related diseases?‬

‭Prepare mitigation plan part of the ESMP‬

‭Would the subproject be located in areas prone to‬
‭natural disasters or extreme weather events? ‬

‭Prepare mitigation plan part of the ESMP‬

‭Would the subproject expose communities to‬
‭emergency events/ hazards that involve health or‬
‭safety risks/ impacts (i.e. labor influx, dust‬
‭generation during construction) ? ‬

‭Prepare mitigation plan part of the ESMP‬

‭ESS5: Land Acquisition, Restrictions on Land uUse and Involuntary Resettlement‬

‭Would the subproject adversely affect lands, crops,‬
‭structures, other properties and/or livelihood.‬

‭If YES, conduct survey of Project Affected‬
‭Persons (PAP), establish and document‬
‭impacts on livelihood displacement, and‬
‭document Minutes and other Evidences of‬
‭consultation to be included in the‬
‭subproject proposal package.‬

‭Would the subproject displace people‬ ‭from‬
‭their homes and/or people’s livelihoods or restrict‬
‭access to traditional economic resources?‬

‭If YES, the subproject Proponent shall‬
‭prepare a Resettlement Action Plan (RAP)‬
‭consistent with ESS5.‬

‭Would the subproject involve, require or result in‬
‭land acquisition‬‭, right-of-way and/or easements‬
‭rights?‬

‭If YES, prepare proper Land Acquisition‬
‭Documents, clearly showing transfer of‬
‭ownership or rights from landowners to‬
‭concerned LGU. Acceptable documents‬
‭include: TCT, Deed of Sale; Deed Donation‬
‭(individual or group); and, Quit Claim and‬
‭Waiver of Rights (individual or group).‬

‭Would the project result in physical or economical‬
‭displacement of informal settlers or vulnerable‬
‭groups?‬

‭If YES, in addition to RAP provisions,‬
‭implementation shall be strengthened by‬
‭providing additional support to the‬
‭informal settlers and the vulnerable in the‬
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‭form of access to government schemes,‬
‭livelihood opportunities.‬

‭Is the land to be used still classified under public‬
‭land?‬

‭If YES, secure Special Land Use Permit‬
‭(SLUP) from DENR.‬

‭Would the project result in access restriction to‬
‭resources?‬

‭If YES, prepare a RAP on access restriction.‬

‭ESS6: Biodiversity Conservation and Sustainable Management of Living Resources‬

‭Does the subproject results in impacts to critical‬
‭and natural habitats/ ecosystem services?‬

‭Conduct risk assessment (as part of ESA)‬
‭and develop Biod‬ ‭iversity‬
‭Management Plan‬

‭Does the subproject result in introducing alien‬
‭species?‬

‭If YES, seek clearance from BFAR in‬
‭introduction of alien aquatic species in‬
‭Philippine waters, marine and aquaculture‬
‭practices.‬

‭Is the subproject site located close to any‬‭protected‬
‭areas designated by government‬‭(national park,‬
‭forest reserve, world heritage site, key biodiversity‬
‭areas etc.)?‬

‭If YES, prepare an ESMP that includes‬
‭measures to ensure that project activities‬
‭do not encroach into protected areas and‬
‭measures to minimize or mitigate any‬
‭impacts of subproject activities in the‬
‭nearby protected area.‬

‭ESS7: Indigenous Peoples‬

‭Is the Subproject site inside any‬ ‭Ancestral‬
‭Domain?‬

‭If YES, the subproject Proponent must‬
‭undergo FPIC process and secure‬
‭Certificate ‬

‭of Precondition (CP) from NCIP.‬

‭If the subproject is not within any ancestral domain,‬
‭are there any IP community/ies in the subproject’s‬
‭influence area to be affected (either positively or‬
‭adversely) by the subproject?‬

‭If YES, the subproject must engage with IP‬
‭communities through meaningful‬
‭consultations and prepare an IPP.‬

‭Determination of ancestral domain shall go‬
‭through the process as espoused under‬
‭IPRA of securing a Certificate of No‬
‭Overlap/Certificate Precondition.‬

‭Would there be any resources / supply from‬
‭Ancestral Domain (e.g., aggregates, water supply)‬
‭that would be affected?‬

‭If YES, the subproject must engage with‬
‭the IP communities in the Ancestral‬
‭Domain (AD) and secure consent (FPIC)‬
‭for extraction of resources on AD.‬

‭ESS8: Cultural Heritage‬

‭Is‬ ‭the‬ ‭proposed‬ ‭subproject‬ ‭sites‬ ‭near‬ ‭a‬
‭knownaffect‬ ‭tangible‬ ‭and/or‬ ‭intangible‬
‭cultural‬ ‭heritage/s(e.g.‬ ‭archaeological‬ ‭or‬
‭paleontological‬ ‭site;‬ ‭or‬‭is‬‭it‬‭within‬‭a‬‭potential‬
‭archaeological‬

‭ or‬ ‭paleontological‬ ‭site;‬ ‭culturally‬ ‭important‬
‭landscapes , artifacts, ecological elements)?‬

‭Will the project include areas/sites with recognized‬
‭tangible and intangible cultural significance?‬

‭If YES, adopt Cultural Heritage Protection‬
‭Plan including the Chance Finds‬
‭Procedure; (Attach a Chance Finds‬
‭Procedure to the Subproject Proposal).‬
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‭Is the project located within a legally protected area‬
‭or an internationally/ locally recognized cultural‬
‭heritage area?‬
‭Will‬ ‭the‬ ‭project‬ ‭activities‬ ‭involve‬
‭excavations,‬ ‭demolitions,‬ ‭earth‬ ‭movements,‬
‭flooding‬ ‭or‬‭changes‬‭to‬‭physical‬ ‭environment‬
‭that could affect cultural values?‬

‭ESS10: Stakeholder Engagement‬

‭Does the Subproject have a Stakeholder‬
‭Engagement Plan (SEP)?‬

‭If No, adopt relevant project SEP‬
‭provisions, and update according to the‬
‭needs of the proposed sub-projects.‬

‭Have‬ ‭Sstakeholder‬ ‭c‬ ‭Consultations‬ ‭been‬
‭conducted for the proposed subproject? ‬

‭In No, design and organize stakeholder‬
‭consultation meetings with project‬
‭affected households at project concept‬
‭preparation and during project‬
‭implementation (see Project SEP‬
‭implementation phase).‬

‭Does the Subproject have a Grievance‬
‭Mechanism /System in place?‬

‭If No, organize orientation and‬
‭information campaign to increase‬
‭familiarity of the Project GRM system.‬

‭Social Inclusiveness‬

‭Does the Subproject involve extension of grant to a‬
‭private enterprise?‬

‭If YES, the Subproject must pass the Social‬
‭Inclusiveness Criteria (See ESMF Annex‬
‭4).‬

‭Does the subproject include participation of‬
‭disadvantaged, indigenous peoples, and vulnerable‬
‭groups?‬

‭If YES, the Subproject has to develop‬
‭management measures to address project‬
‭impacts on disadvantaged, indigenous‬
‭peoples, and/or enhance their benefits‬
‭from subproject activities. ‬

‭Contextual Risks ‬

‭Will the proposed project be located in an area‬
‭where there is a lack of a social cohesion that could‬
‭present an increase of safety concern to‬
‭project-affected communities and/or increase of‬
‭harm to any environmental receptor within the‬
‭project’s area? ‬

‭Is there a history of environmental and/or social‬
‭activism in the project area (local or international‬
‭organizations) that could present an increase of‬
‭safety concern to project-affected communities‬
‭and/or increase of harm to any environmental‬
‭receptor within the project’s area? ‬
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‭Are there illicit activities (e.g., mining, IUU, etc. ) in‬
‭the project vicinity that pose a risk to project‬
‭execution and related overall ES management‬
‭performance? ‬

‭Are there any legacy issues in the project’s area‬
‭likely to exacerbate project-related ES risks or‬
‭impacts (e.g., health risks to local communities‬
‭associated with previous contamination; legacy‬
‭issues regarding involuntary resettlement,‬
‭unfulfilled projects or government commitments)? ‬

‭Will the proposed project be located in an area‬
‭where climate risk and/or natural hazards (e.g.,‬
‭earthquake, land or mudslides, floods, volcanos,‬
‭storms, storm surge, etc.) that could present an‬
‭increase of safety concern to project-affected‬
‭communities and/or increase of harm to any‬
‭environmental receptor within the project’s area? ‬
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‭Screening Result Summary‬
‭(To be filled up by the Screening Officer)‬

‭Check the box that applies:‬

‭[‬ ‭]‬ ‭The‬ ‭Subproject‬ ‭is‬ ‭not‬ ‭eligible‬ ‭for‬ ‭funding‬ ‭under‬ ‭FISHCORE‬ ‭due‬ ‭to‬ ‭(state‬
‭reason‬ ‭briefly):‬ ‭[‬ ‭]‬ ‭The‬ ‭Subproject‬ ‭proposal‬ ‭currently‬ ‭does‬ ‭not‬ ‭qualify‬ ‭for‬
‭FISHCORE funding but may be‬
‭resubmitted‬ ‭for‬ ‭consideration‬ ‭after‬ ‭complying‬ ‭with‬ ‭the‬ ‭following‬
‭requirements/actions‬ ‭(check‬ ‭all‬ ‭that‬ ‭applies‬ ‭based‬ ‭on‬ ‭the‬ ‭above‬ ‭screening‬
‭table):‬

‭[‬ ‭]‬ ‭Change‬ ‭of‬ ‭location/site‬ ‭(i.e.‬ ‭avoiding‬ ‭protected‬ ‭area‬ ‭of‬ ‭natural‬ ‭habitat,‬
‭purchase of pesticides from project funds, cultural heritage property sites)‬

‭[‬ ‭]‬ ‭Change‬ ‭in‬ ‭the‬ ‭Subproject‬ ‭Design‬ ‭to‬ ‭address‬ ‭the‬ ‭following‬ ‭(please‬ ‭specify‬
‭such as Wastewater Treatment Facility, etc.):‬

‭[Note‬ ‭that‬ ‭subprojects‬ ‭that‬ ‭are‬ ‭revised‬ ‭and‬ ‭resubmitted‬ ‭will‬ ‭be‬ ‭subjected‬ ‭again‬ ‭to‬
‭the above screening checklist.]‬
‭[‬ ‭]‬ ‭The‬ ‭Subproject‬ ‭as‬ ‭proposed‬ ‭is‬ ‭eligible‬ ‭for‬ ‭funding‬ ‭and‬ ‭may‬ ‭proceed‬ ‭to‬
‭comply‬ ‭with‬ ‭processing‬ ‭and‬ ‭preparation‬ ‭of‬ ‭the‬ ‭following‬ ‭safeguard‬
‭instruments (check only those that apply based on the above screening): ‬

‭[ ] PDR for CNC from DENR‬
‭[ ] EIA and ECC from D DENR ‬
‭[ ] IEE and ECC from D DENR ‬
‭[ ] ESIA and ECC from DENR‬
‭[ ] ESMP Matrix ‬
‭[ ] IPP‬
‭[ ] CNO/FPIC/CP from NCIP‬
‭[ ] Land Acquisition and Resettlement Action Plan ‬
‭[ ] Guidelines to Adopt ‬

‭[‬ ‭]‬ ‭FISHCORE‬ ‭Labor‬ ‭Management‬
‭Guidelines ‬
‭[‬ ‭]‬ ‭BFAR‬ ‭Code‬ ‭of‬ ‭Practice‬ ‭for‬
‭Aquaculture‬
‭[ ] FISHCORE Chance Find Procedure‬

‭[Note‬ ‭that‬ ‭the‬ ‭specific‬ ‭issues/recommended‬ ‭measures‬ ‭identified‬ ‭in‬ ‭the‬ ‭above‬
‭screening‬ ‭checklist‬ ‭shall‬ ‭also‬ ‭be‬ ‭addressed‬ ‭in‬ ‭the‬ ‭relevant‬ ‭safeguard‬
‭instruments.‬ ‭During‬ ‭the‬ ‭review,‬ ‭the‬ ‭instruments‬ ‭will‬ ‭be‬ ‭checked‬ ‭against‬ ‭the‬
‭above checklist.]‬

‭Name and Signature of Screening Officer:‬

‭Date Completed:‬
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‭FISHCORE SAFEGUARD EVALUATION AND CLEARANCE FORM FOR SUBPROJECTS ‬

‭SAFEGUARD REVIEW AND CLEARANCE‬
‭(To be filled only after review of the Subproject proposal package) ‬

‭[ ] This Subproject is deemed ineligible because of the following reasons ‬
‭[State valid reasons such as erroneous Screening]: ____________________________________________‬
‭_____________________________________________________________________________________‬

‭[‬ ‭]‬ ‭This‬ ‭Subproject‬ ‭is‬ ‭not‬ ‭yet‬ ‭cleared‬ ‭of‬ ‭Safeguards‬ ‭requirements‬ ‭pending‬ ‭compliance‬ ‭of‬ ‭the‬
‭following‬ ‭[Write‬ ‭down‬ ‭pending‬ ‭requirements‬ ‭and‬ ‭sign‬ ‭with‬ ‭initials‬ ‭of‬ ‭the‬ ‭reviewing‬ ‭officer]:‬
‭__________________‬
‭_____________________________________________________________________________________‬

‭[‬‭]‬‭This‬‭Subproject‬‭is‬‭given‬‭conditional‬‭clearance‬‭and‬‭may‬‭proceed‬‭to‬‭implementation‬‭subject‬‭to‬
‭the‬‭compliance‬‭of‬‭the‬‭following‬‭requirements‬‭on‬‭or‬‭before‬‭the‬‭deadlines‬‭specified.‬‭[Write‬‭down‬
‭requirements‬‭and‬‭their‬‭agreed‬‭deadlines.‬‭Note‬‭that‬‭this‬‭option‬‭should‬‭only‬‭be‬‭resorted‬‭to‬‭when‬
‭the‬ ‭pending‬ ‭requirements‬ ‭are‬ ‭already‬ ‭underway‬ ‭and‬ ‭will‬ ‭not‬ ‭have‬ ‭implications‬ ‭on‬ ‭the‬
‭implementation of the subproject]:‬

‭Requirement Deadline:‬

‭________________________________________‬ ‭______________________________________‬
‭________________________________________‬ ‭______________________________________‬

‭[ ] This Subproject is cleared of Safeguards requirements and may proceed with implementation.‬

‭Recommended for Clearance by:‬ ‭FCU Safeguard Specialist‬

‭Cleared by:‬

‭__________________________________‬
‭RPIU Environmental Safeguard‬
‭Specialist‬

‭___________________________________‬
‭RPIU Social Safeguard Specialist‬

‭___________________________________‬
‭NPMO Environmental Safeguard‬
‭Specialist‬

‭___________________________________‬
‭NPMO Social Safeguard Specialist‬
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‭15. ANNEX D – TERMS OF REFERENCE FOR ESIA‬

‭The Consultant will undertake the Tasks described in more detail below.‬

‭Task 0: Inception Report‬
‭The‬ ‭Consultant‬ ‭shall‬ ‭prepare‬ ‭an‬ ‭Inception‬ ‭Report‬ ‭to‬ ‭be‬ ‭integrated‬ ‭into‬ ‭the‬ ‭overall‬
‭Inception‬ ‭Report‬ ‭that‬ ‭will‬ ‭be‬ ‭prepared‬ ‭under‬ ‭this‬ ‭Contract.‬ ‭Within‬ ‭the‬ ‭context‬ ‭of‬ ‭the‬
‭ESIA,‬ ‭the‬ ‭Consultant‬ ‭shall‬ ‭outline‬ ‭their‬ ‭understanding‬ ‭of‬ ‭the‬ ‭scope‬ ‭of‬ ‭ESIA,‬ ‭with‬
‭detailed‬ ‭tasks‬ ‭and‬ ‭activities‬ ‭and‬ ‭corresponding‬ ‭timelines.‬ ‭The‬ ‭Inception‬ ‭Report‬ ‭shall‬
‭also‬ ‭include‬ ‭the‬ ‭indicative‬ ‭outline‬ ‭of‬ ‭the‬ ‭ESIA‬ ‭Report‬ ‭for‬ ‭each‬ ‭relevant‬‭subproject‬‭and‬
‭technical reports, annexes, management plans, or documentation that shall apply.‬

‭Task 1: Executive Summary‬
‭The‬ ‭Consultant‬ ‭will‬ ‭write‬ ‭the‬ ‭Executive‬ ‭Summary‬ ‭in‬ ‭layman’s‬ ‭terms‬ ‭of‬ ‭in‬ ‭words‬ ‭that‬
‭can‬ ‭be‬ ‭easily‬ ‭understood‬ ‭by‬ ‭the‬ ‭general‬ ‭public.‬ ‭The‬ ‭summary‬ ‭shall‬ ‭provide‬ ‭a‬
‭description‬ ‭of‬ ‭the‬ ‭ESIA‬ ‭report‬ ‭chapters‬ ‭and‬ ‭key‬ ‭findings‬ ‭of‬ ‭the‬ ‭impacts‬ ‭assessment,‬
‭key‬ ‭management‬ ‭measures,‬ ‭including,‬ ‭inter‬ ‭alia,‬ ‭organizational‬ ‭structure‬ ‭for‬ ‭E&S‬
‭management actions and implementation budget.‬

‭Task 2: Project Description‬

‭The‬ ‭Consultant‬ ‭shall‬ ‭provide‬ ‭a‬ ‭detailed‬ ‭description‬ ‭of‬ ‭investment‬ ‭proposed‬ ‭for‬ ‭the‬
‭specific‬ ‭subproject‬ ‭activity‬ ‭(‬‭Table‬ ‭5‬‭).‬ ‭Description‬ ‭includes‬ ‭map‬ ‭that‬ ‭indicate‬ ‭the‬
‭location‬ ‭and‬ ‭geographical‬ ‭coordinates‬ ‭of‬ ‭the‬ ‭proposed‬ ‭subprojects,‬ ‭at‬ ‭the‬ ‭barangay,‬
‭municipal,‬ ‭provincial‬ ‭and‬ ‭regional‬ ‭level,‬ ‭indigenous‬ ‭peoples‬ ‭ancestral‬ ‭domain‬ ‭land,‬
‭protected areas and key biodiversity areas (if present).‬

‭Table 5‬ ‭List of Subproject Activities and Key Project Information Details‬

‭No‬
‭.‬

‭Subproject‬
‭Activities‬

‭Key Project Information‬

‭1‬ ‭Fish Landing or‬
‭Fish Port‬

‭Category B (Sea‬
‭port ≥15 ha with‬
‭reclamation or‬
‭≥25 ha without‬
‭reclamation)‬

‭●‬ ‭Geographical coordinates‬
‭●‬ ‭Barangay, municipal, provincial, regional jurisdiction‬
‭●‬ ‭Project‬ ‭footprint‬ ‭or‬ ‭land‬ ‭area‬ ‭requirement‬ ‭in‬ ‭square‬

‭meters or hectares‬
‭●‬ ‭Dimensions of the port facility (length, width, depth)‬
‭●‬ ‭Description of the need for the subproject activity‬
‭●‬ ‭Detailed‬ ‭description‬ ‭of‬ ‭project‬ ‭components,‬

‭construction activities, operation and maintenance‬
‭●‬ ‭Associated facilities (as defined in the World Bank ESS)‬
‭●‬ ‭Presence‬ ‭of‬ ‭project‬ ‭utilities‬ ‭–‬ ‭power‬ ‭source,‬ ‭water‬

‭supply, road access‬
‭●‬ ‭Sanitation‬ ‭and‬ ‭hygiene‬ ‭–‬ ‭toilet,‬ ‭solid‬ ‭waste‬

‭management, and wastewater management‬
‭●‬ ‭Anticipated boat capacity per day‬
‭●‬ ‭Extent of reclamation area in hectares‬

‭2‬ ‭Fish Landing or‬
‭Fish Port‬

‭Category B (Sea‬
‭port <15 ha with‬
‭reclamation or >‬
‭1 ha but < 25 ha‬
‭without‬
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‭No‬
‭.‬

‭Subproject‬
‭Activities‬

‭Key Project Information‬

‭●‬ ‭Source of reclamation materials‬
‭●‬ ‭Other relevant technical information for ESIA‬

‭reclamation)‬

‭3‬ ‭Fish Landing or‬
‭Fish Port‬

‭Category D (Sea‬
‭port ≤1.0 ha‬
‭without‬
‭reclamation)‬

‭Task 3: Analysis of Project Alternatives‬

‭The‬ ‭ESIA‬ ‭shall‬ ‭provide‬ ‭the‬ ‭present‬ ‭an‬ ‭analysis‬ ‭of‬‭alternatives‬‭(AoA)‬‭for‬‭the‬‭subproject‬
‭which‬ ‭has‬ ‭been‬ ‭conducted‬ ‭FS‬‭(subproject‬‭level).‬‭This‬‭AoA‬‭need‬‭to‬‭include‬‭the‬‭“without‬
‭project” option.‬

‭Task 4: Legal and Institutional Framework‬

‭Review‬ ‭of‬ ‭the‬ ‭National‬ ‭Policy,‬ ‭Legal‬ ‭and‬ ‭Institutional‬ ‭Framework‬ ‭and‬ ‭World‬ ‭Bank’s‬
‭Environmental‬ ‭and‬ ‭Social‬‭Standards,‬‭and‬‭gaps‬‭assessment‬‭on‬‭national‬‭and‬‭World‬‭Bank‬
‭requirements,‬ ‭and‬ ‭proposed‬ ‭measures‬ ‭to‬ ‭close‬ ‭these‬ ‭gaps‬ ‭for‬ ‭each‬ ‭of‬ ‭the‬ ‭proposed‬
‭project‬ ‭investment‬ ‭activities.‬ ‭The‬ ‭Consultant‬ ‭shall‬ ‭review‬ ‭relevant‬ ‭legal‬ ‭framework‬
‭within‬ ‭which‬ ‭the‬‭ESIA‬‭will‬‭be‬‭carried‬‭out.‬‭The‬‭Consultant‬‭will‬‭develop‬‭the‬‭outline‬‭of‬‭the‬
‭ESIA‬ ‭report‬ ‭following‬ ‭the‬ ‭prescribed‬ ‭format‬ ‭by‬ ‭the‬ ‭World‬ ‭Bank‬ ‭and‬ ‭following‬ ‭the‬
‭regulatory‬ ‭requirements‬ ‭of‬ ‭the‬ ‭PEISS‬ ‭for‬ ‭fish‬ ‭landing‬ ‭site‬ ‭or‬ ‭fish‬ ‭port‬ ‭(depending‬ ‭on‬
‭the‬ ‭total‬ ‭area,‬ ‭with‬ ‭or‬ ‭without‬ ‭reclamation‬ ‭as‬ ‭indicated‬ ‭under‬ ‭Table‬ ‭5‬‭).‬ ‭As‬ ‭part‬ ‭of‬‭the‬
‭policy‬ ‭review,‬ ‭gaps‬ ‭between‬ ‭government‬ ‭legislation‬ ‭and‬ ‭Bank’s‬ ‭ESF‬ ‭are‬ ‭identified‬ ‭and‬
‭measures‬ ‭to‬ ‭close‬ ‭identified‬ ‭gaps‬ ‭are‬ ‭proposed.‬ ‭The‬ ‭Consultant‬ ‭shall‬ ‭also‬ ‭review‬‭the‬
‭most‬ ‭pertinent‬ ‭regulations‬ ‭and‬ ‭standards‬ ‭governing‬ ‭environmental‬ ‭quality,‬‭health‬‭and‬
‭safety,‬ ‭protection‬ ‭of‬ ‭sensitive‬ ‭areas,‬ ‭protection‬ ‭of‬ ‭endangered‬ ‭species,‬ ‭siting‬ ‭of‬
‭proposed facilities, land use, climate change, and water use, and so forth.‬

‭Task 5: Baseline Environmental and Social Conditions‬

‭The‬ ‭Consultant‬ ‭shall‬ ‭collect‬‭detailed‬‭information‬‭on‬‭the‬‭baseline‬‭conditions‬‭which‬‭shall‬
‭enable‬ ‭the‬ ‭consultant‬ ‭to‬ ‭identify‬ ‭and‬ ‭assess‬ ‭the‬ ‭E&S‬ ‭risks‬ ‭and‬ ‭impacts‬ ‭of‬ ‭the,‬ ‭and‬ ‭to‬
‭propose‬ ‭measures‬ ‭or‬ ‭actions‬ ‭to‬ ‭avoid,‬ ‭minimize,‬ ‭reduce‬ ‭or‬ ‭mitigate‬ ‭specific‬ ‭risks‬ ‭and‬
‭impacts‬ ‭of‬‭the‬‭project.‬ ‭This‬‭shall‬‭include‬‭both‬‭primary‬‭and‬‭secondary‬‭data,‬‭which‬‭shall‬
‭be outlined and agreed at Inception Stage under this Contract.‬

‭The baseline data shall include but are not limited to information on the following:‬
‭i)‬ ‭Physical‬ ‭conditions‬‭:‬ ‭Topography,‬ ‭geology,‬‭soils,‬‭wave‬‭climate‬‭and‬‭meteorology,‬

‭water‬ ‭quality‬ ‭and‬ ‭sediment‬ ‭assessment,‬ ‭ambient‬ ‭air‬ ‭quality;‬ ‭surface‬ ‭and‬
‭groundwater‬ ‭hydrology,‬ ‭existing‬ ‭sources‬ ‭of‬ ‭noise‬ ‭and‬ ‭air‬ ‭emissions,‬ ‭existing‬
‭water‬ ‭extraction,‬ ‭available‬ ‭water‬ ‭resources,‬ ‭water‬ ‭users‬ ‭and‬ ‭polluted‬ ‭water‬
‭discharges.‬ ‭The‬ ‭scope‬ ‭of‬ ‭the‬ ‭air‬ ‭quality‬ ‭assessment‬ ‭studies‬ ‭is‬ ‭to‬ ‭provide‬
‭baseline‬ ‭data‬ ‭on‬ ‭the‬ ‭basic‬ ‭air‬ ‭parameters‬ ‭at‬ ‭the‬ ‭project‬ ‭sites‬ ‭and.‬ ‭Baseline‬
‭studies shall consider Total Suspended Particles (TSP), PM10 and PM2.5;‬
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‭ii)‬ ‭Biological‬ ‭environment‬‭:‬ ‭flora,‬ ‭fauna,‬ ‭rare‬ ‭or‬ ‭endangered‬ ‭species,‬ ‭sensitive‬
‭habitats,‬ ‭including‬ ‭wetlands,‬ ‭parks‬ ‭or‬ ‭reserves,‬ ‭significant‬‭natural‬‭sites‬‭focusing‬
‭on‬ ‭marine‬ ‭biodiversity.‬ ‭Data‬ ‭to‬ ‭be‬ ‭collected‬ ‭in‬ ‭relation‬ ‭to‬‭biodiversity‬‭shall‬‭take‬
‭into‬ ‭consideration‬ ‭the‬ ‭requirements‬ ‭of‬ ‭WB‬‭ESS6‬ ‭including‬ ‭the‬ ‭identification‬ ‭of‬
‭any‬ ‭critical‬ ‭or‬ ‭natural‬ ‭habitat,‬ ‭and‬ ‭any‬ ‭critical‬ ‭species‬ ‭of‬ ‭concern.‬ ‭Where‬
‭applicable, a critical habitat may apply.‬

‭iii)‬ ‭Socio-economic‬ ‭conditions‬‭:‬ ‭population,‬ ‭demographic‬ ‭information‬ ‭including‬
‭poor‬ ‭and‬ ‭disadvantaged,‬ ‭vulnerable‬ ‭groups,‬ ‭indigenous‬ ‭people‬ ‭(if‬ ‭present),‬
‭gender‬ ‭and‬ ‭age‬ ‭disaggregated‬ ‭data,‬ ‭land‬ ‭use‬ ‭and‬ ‭land‬ ‭ownership‬ ‭status,‬ ‭land‬
‭titles‬ ‭or‬ ‭deed‬ ‭of‬ ‭donation‬ ‭or‬ ‭land‬ ‭conversion,‬ ‭particularly‬ ‭agricultural‬ ‭land‬ ‭use‬
‭in‬ ‭the‬ ‭area,‬ ‭livelihood‬ ‭activities‬ ‭related‬ ‭to‬ ‭fishing‬ ‭and‬ ‭aqua‬ ‭resources,‬ ‭planned‬
‭development‬ ‭activities,‬ ‭settlement‬ ‭and‬ ‭community‬ ‭structures,‬
‭employment/occupational‬ ‭categories,‬ ‭unemployment‬ ‭rates‬ ‭,‬ ‭educational‬
‭facilities,‬ ‭distribution‬ ‭of‬ ‭income,‬ ‭goods,‬ ‭and‬ ‭services,‬ ‭recreation,‬ ‭health‬ ‭hand‬
‭cultural‬ ‭properties,‬ ‭community‬ ‭based‬ ‭organizations‬ ‭including‬ ‭farmer‬ ‭or‬
‭fisheries,‬ ‭marketing‬ ‭structure‬ ‭for‬ ‭agriculture‬ ‭and‬ ‭fisheries‬ ‭production‬
‭association.‬ ‭This‬ ‭section‬ ‭should‬ ‭provide‬‭information‬‭regarding‬‭potential‬‭project‬
‭affected‬ ‭persons‬ ‭including‬‭those‬‭community‬‭members‬‭more‬‭likely‬‭to‬‭be‬‭affected‬
‭by project activities; and‬

‭iv)‬ ‭Sexual‬ ‭Exploitation‬‭and‬‭Abuse/Sexual‬‭Harassment‬‭(SEA/SH)‬‭screening‬‭and‬
‭assessment:‬ ‭The‬ ‭consultant‬ ‭is‬ ‭required‬ ‭to‬ ‭conduct‬ ‭an‬ ‭SEA/SH‬ ‭risk‬ ‭screening‬
‭and‬ ‭assessment‬ ‭for‬ ‭the‬ ‭subproject,‬ ‭and‬ ‭suggest‬ ‭a‬ ‭SEA/SH‬ ‭risk‬ ‭rating‬ ‭for‬ ‭the‬
‭subproject.‬ ‭In‬ ‭case‬ ‭the‬ ‭risk‬ ‭rating‬ ‭is‬ ‭“moderate”‬ ‭or‬ ‭above‬ ‭(based‬ ‭on‬
‭consultation‬ ‭with‬ ‭the‬ ‭WB’s‬ ‭Task‬ ‭Team),‬ ‭a‬ ‭SEA/SH‬ ‭action‬ ‭plan‬ ‭need‬ ‭to‬ ‭be‬
‭prepared as part of the subproject’s ESMP.‬

‭Task 6: Assessment of Environmental and Social Risks and Impacts‬

‭Assessment‬ ‭of‬ ‭environmental‬ ‭and‬ ‭social‬ ‭risks‬ ‭and‬ ‭impacts‬ ‭shall‬ ‭include‬ ‭a)‬ ‭proposed‬
‭methods‬ ‭for‬ ‭ESIA‬ ‭exercise‬ ‭and‬ ‭b)‬ ‭identification‬ ‭and‬ ‭assessment‬ ‭of‬ ‭Environmental‬ ‭and‬
‭Social‬ ‭Risks‬ ‭and‬‭Impacts‬‭of‬‭the‬‭proposed‬‭subproject‬‭activities‬‭in‬‭target‬‭locations‬‭within‬
‭the respective FMAs.‬

‭Based‬ ‭on‬ ‭the‬ ‭E&S‬ ‭baseline‬ ‭data,‬ ‭relevant‬ ‭secondary‬ ‭data,‬ ‭and‬ ‭proposed‬ ‭investment‬
‭activities,‬ ‭the‬ ‭consultant‬ ‭shall‬ ‭identify‬ ‭and‬ ‭assess‬ ‭the‬ ‭environmental‬ ‭and‬ ‭social‬ ‭risks‬
‭and‬ ‭impacts‬ ‭that‬ ‭are‬ ‭associated‬ ‭with‬ ‭identified‬ ‭subprojects.‬ ‭The‬ ‭identification‬ ‭and‬
‭assessment‬ ‭of‬ ‭E&S‬ ‭risks‬ ‭and‬ ‭impact‬ ‭needs‬ ‭to‬ ‭be‬ ‭carried‬ ‭to‬ ‭the‬ ‭extent‬ ‭of‬ ‭anticipated‬
‭direct,‬ ‭indirect,‬ ‭and‬ ‭cumulative‬ ‭impacts,‬ ‭and‬ ‭by‬ ‭various‬ ‭stage‬ ‭of‬ ‭subproject‬ ‭(design,‬
‭pre–construction,‬ ‭construction,‬ ‭and‬ ‭operation).‬ ‭The‬‭ESIA‬‭need‬‭to‬‭be‬‭based‬‭on‬‭the‬‭area‬
‭of‬ ‭influence‬ ‭that‬ ‭need‬ ‭to‬ ‭be‬ ‭identified‬ ‭for‬ ‭each‬ ‭of‬ ‭identified‬ ‭subprojects‬ ‭which‬
‭collectively form the area of influence at FMA 6 and FMA 9 (regional level).‬

‭Task 7: Preparation of Environmental and Social Management Plan (ESMP)‬

‭The‬ ‭Consultant‬ ‭will‬‭prepare‬‭an‬‭Environmental‬‭and‬‭Social‬‭Management‬‭Plan‬‭(ESMP)‬‭for‬
‭construction,‬ ‭operational‬ ‭and‬ ‭decommissioning‬ ‭phases‬ ‭to‬ ‭identify:‬ ‭(a)‬ ‭the‬ ‭set‬ ‭of‬
‭mitigation‬ ‭responses‬ ‭to‬ ‭potentially‬ ‭adverse‬ ‭impacts;‬ ‭(b)‬ ‭the‬ ‭institutional‬ ‭structure‬‭and‬
‭strengthening‬ ‭required‬ ‭to‬ ‭ensure‬ ‭that‬ ‭mitigation‬ ‭measures‬ ‭are‬ ‭implemented‬ ‭and‬ ‭(c)‬
‭the‬ ‭monitoring‬ ‭program‬ ‭to‬ ‭be‬ ‭implemented‬ ‭to‬ ‭verify‬ ‭compliance‬ ‭with‬ ‭the‬
‭recommended‬ ‭mitigations‬ ‭and‬ ‭measure‬‭the‬‭level‬‭of‬‭impacts‬‭produced‬‭by‬‭the‬‭proposed‬
‭project.‬ ‭Specific‬ ‭details‬ ‭concerning‬ ‭each‬ ‭of‬ ‭these‬ ‭ESMP‬ ‭components‬ ‭are‬ ‭discussed‬
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‭below.‬ ‭The‬ ‭ESMP‬‭shall‬ ‭include‬ ‭a‬ ‭clear‬ ‭mitigation‬ ‭plan‬ ‭and‬ ‭monitoring‬ ‭plan‬ ‭in‬ ‭line‬‭with‬
‭the requirements of the Bank ESF.‬

‭The‬‭ESMP‬‭should‬‭clearly‬‭present‬‭estimated‬‭costs‬‭to‬‭implement‬‭the‬‭proposed‬‭mitigation‬
‭and‬ ‭monitoring‬ ‭actions‬ ‭as‬ ‭well‬ ‭as‬ ‭the‬ ‭parties/institutions‬ ‭responsible‬ ‭for‬ ‭each‬ ‭item‬‭of‬
‭the ESMP implementation.‬

‭The‬‭Consultant‬‭will‬‭present‬‭a‬‭table‬‭of‬‭all‬‭impacts‬‭for‬‭the‬‭pre-construction,‬‭construction,‬
‭operations‬ ‭and‬ ‭decommissioning‬ ‭phase‬ ‭for‬ ‭all‬ ‭key‬ ‭project‬ ‭components.‬ ‭The‬
‭preconstruction/design‬ ‭section‬ ‭of‬ ‭the‬ ‭matrix‬ ‭will‬ ‭include‬ ‭recommendation‬ ‭for‬ ‭the‬
‭design phase to avoid certain impacts.‬

‭The‬ ‭ESMP‬ ‭shall‬ ‭also‬ ‭describe‬ ‭the‬ ‭implementation‬ ‭arrangements‬ ‭and‬ ‭responsibilities‬
‭consistent‬ ‭with‬ ‭the‬ ‭Project’s‬ ‭ESMF‬ ‭and‬ ‭Environmental‬ ‭and‬ ‭Social‬ ‭Commitment‬ ‭Plan‬
‭(ESCP).‬

‭Task 8: Annexes, including relevant management plans and/or technical reports‬

‭At‬ ‭the‬ ‭minimum,‬‭the‬‭following‬‭key‬‭management‬‭plans‬‭will‬‭be‬‭be‬‭prepared‬‭and‬‭annexed‬
‭to the ESIA Report:‬

‭●‬ ‭Stakeholder Engagement Plan‬
‭●‬ ‭Grievance Redress Mechanism‬

‭If‬ ‭relevant‬ ‭to‬ ‭the‬ ‭findings‬ ‭of‬ ‭the‬ ‭ESIA‬ ‭(to‬ ‭be‬ ‭confirmed‬ ‭at‬ ‭inception‬ ‭stage),‬ ‭the‬
‭Consultant‬ ‭would‬ ‭also‬ ‭prepare‬ ‭any‬ ‭or‬ ‭all‬ ‭of‬ ‭the‬ ‭following‬ ‭Annex‬ ‭Documents:‬ ‭(i)‬ ‭the‬
‭Resettlement‬ ‭Action‬ ‭Plan‬ ‭(RAP),‬ ‭(ii)‬ ‭the‬ ‭Indigenous‬ ‭Peoples‬ ‭Plan‬ ‭(IPP)‬ ‭for‬ ‭permanent‬
‭land‬ ‭acquisition‬ ‭that‬ ‭involve‬ ‭ancestral‬ ‭domain‬ ‭or‬ ‭presence‬ ‭of‬ ‭indigenous‬ ‭peoples‬
‭communities‬ ‭within‬ ‭the‬ ‭project’s‬ ‭area‬ ‭of‬ ‭influence.‬ ‭The‬ ‭RAP‬ ‭shall‬ ‭be‬ ‭prepared‬ ‭in‬
‭accordance‬ ‭with‬ ‭the‬ ‭project’s‬ ‭Resettlement‬ ‭Policy‬ ‭Framework‬ ‭(Annex‬ ‭11‬ ‭of‬ ‭the‬
‭FishCoRe‬ ‭ESMF)‬ ‭whereas‬ ‭the‬ ‭IPP‬ ‭will‬ ‭be‬ ‭developed‬‭in‬‭accordance‬‭with‬‭the‬‭Indigenous‬
‭Peoples‬ ‭Planning‬ ‭Framework‬ ‭(Annex‬ ‭12‬ ‭of‬ ‭the‬ ‭FishCoRE‬ ‭ESMF).‬ ‭In‬ ‭addition,‬ ‭the‬
‭following may also apply depending on the context of the specific subproject:‬

‭●‬ ‭Sexual exploitation and abuse/ sexual harassment (SEA/SH) Action Plan‬
‭●‬ ‭Cultural Heritage Protection Plan‬
‭●‬ ‭Biodiversity Management Plan‬
‭●‬ ‭Waste Management Plan (WMP)‬
‭●‬ ‭Air Quality Monitoring Plan ‬
‭●‬ ‭Noise Management Plan‬
‭●‬ ‭Water Quality Management Plan (WQMP)‬
‭●‬ ‭Hazardous Waste Management Plan‬
‭●‬ ‭Traffic Management Plan (TMP)‬
‭●‬ ‭Proofs of Consultations (As required)‬
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‭16. ANNEX E – SUGGESTIVE TEMPLATE FOR ENVIRONMENTAL AND SOCIAL MONITORING PLAN‬

‭ESS‬
‭Standard‬

‭E&S Risks and‬
‭Impacts‬

‭Mitigation‬
‭Measures‬

‭Responsibil‬
‭ity‬

‭Monitoring‬ ‭Responsibility‬ ‭Cost for both‬
‭Mitigation &‬
‭Monitoring‬

‭Parameter‬
‭s‬

‭Key‬
‭Methods‬

‭ESS1‬

‭ESS 2‬

‭ESS 3‬

‭ESS 4‬

‭ESS 5‬

‭ESS 6‬

‭ESS 7‬

‭ESS 8‬

‭ESS 10‬
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‭17. ANNEX F – E&S REPORT TYPES PER SUBPROJECT TYPES‬
‭No.‬ ‭Subproject‬

‭Activities‬
‭Philippines‬ ‭EIS‬ ‭System‬ ‭(PEISS)‬
‭Regulatory Requirements‬

‭World‬ ‭Bank‬ ‭Environmental‬ ‭and‬
‭Social Framework (ESF)‬

‭Prescribed‬ ‭E&S‬
‭Instruments‬ ‭Following‬
‭Stringent Requirement‬

‭Typical‬ ‭Project‬
‭Category‬ ‭under‬
‭PEISS‬

‭Type‬ ‭of‬ ‭E&S‬
‭Report‬ ‭under‬
‭PEISS‬

‭Potential‬
‭Risk‬ ‭Rating‬
‭under‬ ‭World‬
‭Bank ESF‬

‭Type‬ ‭of‬ ‭E&S‬
‭Instruments‬ ‭under‬
‭World Bank ESF‬

‭1a‬ ‭Fish Landing‬
‭Facility or Fish‬
‭Port‬

‭Category B (Sea‬
‭port‬‭≥15 ha with‬
‭reclamation or‬
‭≥25 ha without‬
‭reclamation‬‭)‬

‭EIS Report‬ ‭Substantial‬ ‭Full ESIA Report‬ ‭ESIA Report & ESMP‬

‭1b‬ ‭Category B (Sea‬
‭port‬‭<15 ha with‬
‭reclamation or‬
‭> 1 ha but < 25‬
‭ha without‬
‭reclamation‬‭)‬

‭IEE Checklist‬ ‭Substantial‬ ‭Full ESIA Report‬ ‭ESIA Report & ESMP‬

‭1c‬ ‭Category D (Sea‬
‭port‬‭≤1.0 ha‬
‭without‬
‭reclamation‬‭)‬

‭Project Description‬
‭Report‬

‭Substantial‬ ‭Full ESIA Report‬ ‭ESIA Report & ESMP‬

‭2‬ ‭Ice Plant & Cold‬
‭Storage‬

‭Category B‬
‭(‬‭regardless of‬
‭capacity‬‭)‬

‭IEE Checklist / ECC‬ ‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬
‭and ESMP‬

‭IEE and ESMP‬

‭3‬ ‭Common‬
‭Post-Harvest‬
‭Facility‬

‭Category D‬
‭(‬‭regardless of‬
‭capacity‬‭)‬

‭Project Description‬
‭Report / CNC‬

‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬
‭and ESMP‬

‭IEE and ESMP‬

‭4a‬ ‭Warehouse or‬
‭Dry Storage‬
‭Facility‬

‭Category B‬
‭(storage facilities‬
‭with no‬
‭hazardous or‬
‭toxic materials‬‭≥‬
‭5.0 ha‬‭)‬

‭EIS Report‬ ‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬
‭and ESMP‬

‭ESIA Report & ESMP‬

‭4b‬ ‭Category B‬
‭(storage facilities‬
‭with no‬
‭hazardous or‬
‭toxic materials‬‭>‬

‭IEE Checklist‬ ‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬

‭IEE and ESMP‬
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‭No.‬ ‭Subproject‬
‭Activities‬

‭Philippines‬ ‭EIS‬ ‭System‬ ‭(PEISS)‬
‭Regulatory Requirements‬

‭World‬ ‭Bank‬ ‭Environmental‬ ‭and‬
‭Social Framework (ESF)‬

‭Prescribed‬ ‭E&S‬
‭Instruments‬ ‭Following‬
‭Stringent Requirement‬

‭1.0 ha but < 5.0‬
‭ha‬‭)‬

‭and ESMP‬

‭4c‬ ‭Category D‬
‭(storage facilities‬
‭with‬‭≤ 1.0 ha‬‭)‬

‭IEE Checklist‬ ‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬
‭and ESMP‬

‭IEE and ESMP‬

‭5a‬ ‭Common Service‬
‭Facility/Fish‬
‭Processing‬

‭Category B‬
‭(Commercial‬
‭buildings or‬
‭public markets‬‭≥‬
‭5.0 ha‬‭)‬

‭EIS Report‬ ‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬
‭and ESMP‬

‭ESIA Report & ESMP‬

‭5b‬ ‭Category B‬
‭(Commercial‬
‭buildings or‬
‭public markets‬‭>‬
‭1.0 ha but < 5.0‬
‭ha‬‭)‬

‭IEE Checklist‬ ‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬
‭and ESMP‬

‭IEE and ESMP‬

‭5c‬ ‭Category B‬
‭(Commercial‬
‭buildings or‬
‭public markets‬‭<‬
‭1.0 ha‬‭)‬

‭Project Description‬
‭Report‬

‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬
‭and ESMP‬

‭IEE and ESMP‬

‭6‬ ‭Cold Hub‬ ‭Category B‬
‭(‬‭regardless of‬
‭capacity‬‭)‬

‭IEE Checklist‬ ‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬
‭and ESMP‬

‭IEE and ESMP‬

‭7‬ ‭Laboratory‬
‭Testing Facility‬

‭Category B‬
‭(‬‭structures with‬
‭laboratory‬
‭facilities‬‭)‬

‭IEE Checklist‬ ‭Moderate‬ ‭Project- and‬
‭Site-Specific E&S‬
‭Risks Assessment‬
‭and ESMP‬

‭IEE and ESMP‬

‭END‬
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