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Request for Quotation (RFQ)
World Bank (WB)
Date: November 03,2025

Solicitation No.: RFQ-WB-2025-91
PRAS No.: 2025-10-121

Sir/Madam:

The Government of the Republic of the Philippines has received a loan/grant from the World Bank towards the cost of the
Philippine Fisheries and Coastal Resiliency (FishCoRe) project, and it intends to apply part of the proceeds of this loan to payment
for the cost of Procurement of Pr jon of itional IEC Materials for the FishCoRe Proj

The Bureau of Fisheries and Aquatic Resources - FishCoRe project, invites quotations for the goods described in Annex A. Please
quote your government price/s including delivery charges, VAT or other applicable taxes, and other incidental expenses for the
goods described in Annex A. Also, furnish us with descriptive brochures, catalogues, and literatures.

Award shall be made on: [ ] item.[_] per lot.[_/_] per package. Award shall be made to the lowest evaluated quotation that
complies with the minimum technical specifications and other terms and conditions stated herein.

Please accomplish and submit this form together with Annex A to the Office of the BFAR-FishCoRe Procurement/ SBAC Secretariat
at the 2nd Floor, National Food Authority, Visayas Ave. Diliman, Quezon City or email at fishcore.sbac@bfar.da.gov.ph on or before
November 11, 2025 at 09:30 AM.

For clarifications, you may contact BFAR-FishCoRe Procurement SBAC at fishcore.sbac@bfar.da.gov.ph and Telephone no. 02-
8740-9880.

Very truly yours,

ORIGINAL SIGNED
NAZARIO C. BRIGUERA
Special Bids and Awards Committee

Terms and Conditions:

1. Specifications here in provided are the minimum requirements of the BFAR-FishCoRe. Hence a bidder must not offer lower
specifications than required.

2.Bidders/Suppliers may submit alternate offer provided that the BFAR-FishCoRe SBACs official canvass form shall be filled out
with the offered brand/model (if applicable), unit price, and total price, signed properly, and attached together with the
Bidder’s/Supplier’s own canvass form.

3. For those who will submit in a sealed envelope, must put the following details on the face of the envelope:

TO: BFAR-FISHCORE, SPECIAL BIDS AND AWARDS COMMITTEE
2nd Floor, National Food Authority, Visayas Ave. Diliman, Quezon City
® Project Name
Your Company Name
Company Address & Contact no.
Request for Quotation No.
Date & Time of Deadline

4. Quotation validity shall not be less than: _Thirty (30) days
5. Terms of Delivery: 15 working days
6. Place of Delivery: ~ BFAR Central Office

7. Terms of Payment: within Thirty (30) days upon completion of delivery and submission of supporting documents
8. Liquidated Damages/Penalty:  (1/10) of one percent for everyday of delay shall be imposed.

9. In case of discrepancy between unit cost and total cost, unit cost shall prevail
10. Mandatory Requirements for above Ph50,000.00 Estimated Project Cost (EPC):

a) Business/Mayor’s Permit

b) BIR Certificate of Registration

c) PhilGEPS Certificate of Registration/Printable PhilGEPS Membership Account with PhilGEPS Registration No.
d) Notarized Affidavit of Undertaking (please see the attached Affidavit of Undertaking)

Failure to attach mandatory requirements shall result to automatic disqualification of proposal

Note:
The following documentary requirements shall be required prior to payment:
Tax Clearance & Income Tax Return (ITR) or Certificate of No. Tax Liability in lieu of the ITR

Registered Name of Company:
Canvasser Tax Identification No:
Company Address:

Contact No.:

Name of Authorized Representative:
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ANNEX A

Bidder’s Specifications
l/tle;r;d/(l;o‘; Qty Unit Purchaser’s Specifications Unit Cost s(ss :;jcj; Z:;?;‘j;g;:g:::ﬁ;liyﬁrg{Z?:Zg;;; af:g?ﬁ;;g ZI:Z Unit Cost Total Cost
value / number of the specifications of the offered product)
Procurement of Production of additional IEC Materials for the FishCoRe Project.
FISHCORE NEWSLETTER
Specifications:
Paper Size: A4 size, Full page printing
Paper Stock: C2S 100 lbs.
Print Color: Full-color print with plastic lamination
5000 | PIECE | Volume 1: January - June 2025 40.00
5000 | PIECE | Volume 2: July - December 2025 40.00
CRVA BROCHURE
4000 | PIECE | Specifications: 20.00
Paper Size: A4 size, Trifold sheet
Paper Stock: C2S 100 Ibs.
Print Color: Full-color print with plastic lamination
Note: (Indicate in each row whether “comply” or “not comply)
Attached Sample
Delivery Date / Location:
15 working days / BFAR Central Office
Warranty:
Supplier’s standard warranty period
Total Estimated Project Cost | 480,000.00
----- Page 1 of 1 -----
END-USER: FishCRRM Sub Component 1.1 - IFCU
PURPOSE: Promotion and Education of Fisherfolk and other Stakeholders, including the General Public, to strike a balance between fish production for food security and conservation for resource sustainability; and
augment the communication requirements of the FISHCORE.
IMPORTANT: The Supplier/Bidder have carefully read and fully understood the terms and conditions, minimum requirements and agree to furnish and/or deliver in conformity with specifications any or said described
above within the delivery period from receipt of Purchase Order.
The winning bidder MUST SIGN the original copy of Purchase Order at BFAR-FishCoRe Procurement/SBAC Secretariat at the 2nd Floor, National Food Authority, Visayas Ave. Diliman, Quezon City.
Original Signed

GELLI R. NAIG
Signature over printed name

Procurement Officer

Registered Name of Company:

Name and signature of authorized representative:

Date Accomplished:




REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

L

AFFIDAVIT OF UNDERTAKING

[Name of Affiant], of legal age, [Civil Status],

[Nationality], and residing at [Address of Affiant],

after having been duly sworn in accordance with law, do hereby depose and state that:

1. Select one, delete the other:

2.

If a sole proprietorship: 1 am the sole proprietor or authorized representative of ____
[Name of Bidder] with office address at [address
of Bidder];

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized
and designated representative of _[Name of Bidder] with office address at __[address
of Bidder];

Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor, or authorized
representative of ____[Name of Bidder], 1 have full power and authority to do,
execute and perform any and all acts necessary to participate, submit the bid, and to
sign and execute the ensuing Purchase Order/Contract for

[Title of the Procurement Requirement] of the Bureau of Fisheries and Aquatic
Resources - Fisheries and Coastal Resiliency project (FishCoRe), as shown in the
attached duly notarized Special Power of Attorney;

If a partnership, corporation, cooperative, or joint venture: I am granted full power
and authority to do, execute and perform any and all acts necessary to participate,

submit the bid, and to sign and execute the ensuing contract for [Name of the
Project] of the Bureau of Fisheries and Aquatic Resources - Fisheries and Coastal
Resiliency project (FishCoRe), as shown in the attached [state title of

attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

[Name of Bidder] is not “blacklisted” or barred from
bidding by the Government of the Philippines or any of its agencies, offices,
corporations, or Local Government Units, foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by
the Government Procurement Policy Board;

[Name of Bidder] is up to date with its filing requirements,
has paid all fees and penalties due and payable under the provisions of the law;

[Name of Bidder] is in continuous unbroken existence
since its company registration, and no action is currently being taken by the
(DTI/SEC/CDA) to strike the company off the register or to dissolve it as defunct;

As far as the (DTI/SEC/CDA) is aware, the company is not in liquidation or subject to
an administration order, no receiver or manager of the company’s property has been
appointed;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information
provided therein are true and correct;



[Name of Bidder] is authorizing the Head of the Procuring Entity

or its duly authorized representative(s) to verify all the documents submitted;

9. [Nameof Bidder] complies with existing labor laws and
standards; and
10. [Name of Bidder] is aware of the following
responsibilities as a Bidder:
a) Carefully examined all of the Request for Quotation and Technical Specifications;
b) Acknowledge all conditions, local or otherwise, affecting the
implementation of the Purchase Order/Contract;
c) Made an estimate of the facilities available and needed for the contract to be
bid, if any; and
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for
the
[Title of the Procurement Requirement].
IN WITNESS WHEREOFE, I have hereunto set my hand this day of , 20
at
, Philippines.
Bidder’s Representative/Authorized Signatory
SUBSCRIBED AND SWORN to before me this day of
[month]
[year] at [place of execution], Philippines. Affiant/s is/are

personally known to me and was/were identified by me through competent evidence of
identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s
exhibited to me his/her

[insert type of government identification card used], with

his/her photograph and signature appearing thereon, with no. and his/her Community Tax
Certificate No. issued on _at _. .

Witness my hand and seal this _day of [month]_____ [year].
NAME OF NOTARY PUBLIC
Doc. No. Serial No. of Commission
Page No. Notary Public for until
Book No. Roll of Attorneys No.
Series of

PTE No. jdate issued], [place issued|
IEF No. fdate issued], [place isswed]
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Ketig is the Visayan term for the
outrigger of a boat, the slender
wooden beam attached to sach
side of a vessel to keep it balanced
amid restless waves. It has always
been a fisherfolk's silent partner,
ensuring stability, safety, and
strength as they journey across
GPen seas.

Like the kotig, the FishCoRe
Project serves as an outrigger to
coastal communities. It provides

balance and resilience through
IIvelihoed programs, modern
fishing support, and coastal
protection initiatives. As the kalg
keeps a boat steady to reach
abundant fishing grounds,
FishCoRe empowers fisherfolk to
zail towards a future of securs
Income, sustainable practices, and

Warkshop hope.
1 E FiA & Boosts FishCoRe Awareness Through IEC Dissemination
FishCoRe Roadshow Kicks Off in Zamboanga del Sur
Editorial Board
MNazario Briguera
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THE FISHCORE PROJECT

FishCoRe Launches
First MARLIN 2.1
Subprojects in

Butuan Bay

AGUSAN DEL MORTE [June 25} - Three
fisherfolk  associstions  from  the
municipalities of Buenavista and Tubay
are the latest recipients of the Modern
and Resilient Livelihood Investment
(MARLIN) 2.1  Garungan  (Mitkfish
fingerlings) Production  Livelihood
Subprojects  under the  Philippine
Fisheries and Coastal  Resiliency
{FishCoRe} Project in the Caraga Region.

The Manapa Small Fisherfatk
Brotherhood  Association, Matabao
Fisherfolk  Association, and  Tubay
Aguamarine  Producers Organizaton
(TAMPO)  officially  recelved  thelr
subprojects  durling a  ceremonial
turnaver held on June 23-24, 2025. The
activity was spearheaded by the FMA
Coordinating  Unit [FCLY 13, with
representatives from the Mational
Project Management Office (NPMO} and
Regional Project Implementation Unit
{RPIU} 9.

In his message, FishCoRe Project Manager Dr. Angel Encarnacion
expressed gratitude 1o the stakeholders and emphasized the
significance of the project for the fisherfolk communities. "As we
officially launch the Garungan Production Livelihood, we mark a
significant milestone not only for the FishCoRe Project but also
for our fisherfolk sectar. Through this grant, we hope not only to
provide altermative [velihood options but alse to empower each
of you to build a sustainable future for your families and

communities® he said.

DA-BFAR Caraga Regional
Director and FOU 13 focal
persen Omnla B, Olama
urged the associations to
cultivate unity and mutual
support in achleving their
shared goals, "The success
of this livelihood depends
on WOILET sodidarity.
Together, let's - strive to
incresss production,
contribute o food security,
and uplift our fisherfolk
sector,” RD Olama said,




Meanwhile, DA-BFAR 10 Regional Director Edward
Yasay and Lusell 5 Pimentel, representing the "
AL O lead focal, extended gratitude to the project
beneficiaries for their perseverance and shared
ViSO

Marife P. Gover, a member of TAMPO, emphasized
that the project is a huge opportwnity far their
fishing communities to increase thelr income and
Improve their guality of life.

What is left for us is to put in the effort — our
ounterpart is our labor and commitment. That is
why we will truly take care of this project,” she
LSaid,

The MARLIN companent of the FishCoRe Project
aims to enhance the economic value of fisheries
and aquaculture for fishing communities through
strategic and climate-resilient imvestments aimed
at  reducing postharvest losses, expanding
aquaculture production, and adding value to
fisheries production. -FCU 13

Proposed ABTI Center in
Caraga Undergoes
Review During Technical
Visit

BUTUAMN CITY [June 23] - The proposed Aqua-Business
Technology Incubator  (ABTI)  Center under the
Fhilippine Fisheries and Coastal Resiliency (FishCoRe)

Project in the Caraga Reglon was reviewed in a technical
vigit om june 19-20, 2025,

Jebinmy Wright, an aquaculture consultant from the
World Bank, fled the visit, accompanied by
representatives from the Mational Project Managemeni
Office and the Reglonal Project Implementation Unit 9
at the Masao Technology Dutreach Station (MTOS).

MTDS is one of four major technalogy eutreach stations
operated by DA-BFAR Caraga. The 25-hectare facility
Incliedes 11 nursery ponds, 3 transition ponds, and 3
rearing  ponds dedicated o bangus  fingering
producticn.

in additicn to its aquasihviculture area for mangrove crab farming, MTOS also serves as a techno-demo site and
training ground for local stakeholders, fisherfolk, and students, offering hands-on leaming and tachnical
knowledge in brackishwater aquaculture.

Tne technical visit aimed to assess how the facility supports farmers and communities transitioning to
aquaculiure-based livelihoods, review its production capacity, and identify any infrastructure gaps that may
hinder 15 operational efficiency.

It 3ls0 sought to evaluate potential risks to the facility's reliability, sustainability, and resilience - particularly in
light of climate change and market fluctuations - and to develop practical recormmendations for the project's
funding proposals and implementation strategies moving forward, =FCU 13
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World Bank, FishCoRe Project Visit RFAPC to Prepare

FCU 8 ABTI

LEYTE (jume 10) - To support
Msherfolk commumities affected by
the adoption of the Fisheries
Maragement Flans  [FWPs)  within
Fisheries Management fros (FA) 9
the ‘Workd Bank, Maticnal Projec
hanagemant Oiffice (MPRADY,
Regional Profect Implernentation Unit
(RPILL and FMA Coordinating Unit
(FCU} 8 conducted a site wisit at the

Regional  Freshwater  Aguaculture
Praduction  Center  [RFAPCY  im
Babatngaom,

RFARC, the largest and leading SRR
B Techmology Station for freshwater
fish fimgerling production in Eastern
Visayas, has been ientified as one of
the  Agua-Business  Technology
Iricubator (AETI) certers under FA,
9 It is envisioned to  support
fisherfolk ard Comimuriities
transitioning (<] aquaculture,
particutarly in areas covered by the
FeshCoRe Project in Southern Leyte,

Although geographically distant from
Southern Leyte, RFAPC plays a vital
role in supporting several LGU-
owned hatcherles and  backyard
fishpond operators in the province by
transporting breeders and
fingerlings, s well a5 buiding the
capacty of Local Government Units
{LGLIS) to establish

min-satelite  hatcheres closer m
their cormmunities.

Thie wisil included an assessment of
the station™s risks  to rellability,
sustainabdity, and resilience, along
with & review of s production
capacty and infrastructure  gaps.
These assessments were essential
for developing practical
recommendations to inform fugure
funding proposals. Key areas of
focus  for  strengthening the
procuction of priority species -such
as tlapla, ulang, giart gourami, carp,
and hito - Inclucte the refiabilicy

of water and power supply, the
condition and suitability of tanks,
ponds, and bulldings, the state of
broodstock, hatchery and lve food
systems, the use of standard
operating procedures (SOPs) and
biosecurity practices, and the
evalustion of past upgrades and
remaining infrastructure needs.

The future establishment of the ASTI
at RFAPC is expected to contribute
e at least a 25% |ncrease in
fingerling and lanae production for
FishCoRe-covered areas in Southern
Leyte, -FCU 8

Hlocos Youth Engage in Creative FishCoRe Advocacy

LA UINICN (June 2) - Ninetesen

) N 3 ot the [Bocos
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TWG on IEC Develops Communication Plans for
Sardine, Siganid Fisheries Management

CAMIGUIN PROVINCE (June 5)
- Members of the Technical
Working Group (TWG) on
Information, Educatien, and
Communication  (IEC)  have
completed communication
plans for the Sardine and
siganid Fisheries Management
Plans (FMPs}) for Fisheries adopt, key Messages,
Management Area 9, following a communication channels, and
three-day workshop, The Siganid FMP outlines three MEeSSEngers, among others.
key  management  actions:

ted by FishCoRe RPIU @5 redudng  juvenile  catch, e completed communication
Development  Communication protecting critical habitats, and plans are now set for review
Specialist Marvin Pamisa, the establishing periodic  fishing gng approval by the FMA 9
workshop Included stakeholder bans, The  Sardine  FMP, Management Board in
mapping for the two FMPs. This meanwhile, focuses on 2 September 20325, Once
served as a  precursor to  closed fishing season, reduced approved, they will support the

i

concerns, desired behaviors o

identifying targeted fishing days, and the |(gllour of EMP actione in the
Communication, Education, and  elimination of llegal,  coming  months, targeting
Public — Awareness  (CEPA) Unreported, and Unregulated concerned LGUs and fisherfolk
activitles  for  the specific  Fishing (IUUF), groups, -RPIU 9

management actions under

each FMP, The waorkshop followed a

guided and sequential
approach. Participants were
DID YOU KNOW? grouped based on thelr chosen
FMP. Both groups answered
Buiding guestions per macrix
element in progression until
the matrix was completed.

DID YOU KNOW?

The matrix covared slements
such as stakeholders’ levels af
influence and Interest,
positions, interests, and needs
{PIN}, potential risks and




Caraga’s Hapag-kainan
Clinches National
Grand Winner Title at
FISHCORExhibit
Mixed-Media Art
Competition

PASAY CITY (May 28) - In a remarkable showcase of
creativity and environmental advocacy, Charles B|
Maafo from Caraga State University cinched the
grand prize at the FISHCORExhibit Mational Mixed-
Medla Art Competition, besting 10 other regicnal
entries from across the country. The awarding
ceremony took place at the GSIS Musea Ng Sining.

Organized by the Department of Agriculture - Bureau of Fisheries and Aquatic Resouf
through its Philippine Fisheries and Coastal Resiliency (FishCoRe] Project, the natiofal!
brought together the country's top young artists and advocates from Fisheries Ma
(FMAs) 6 & 9, merging artistic expression with environmental advocacy. The efl

upcycling and environmental awareness through mixed-media art.

Maafos winning plece, "Hapag-kainan®
previously claimed the regional title in
captivated judges and audiences allke with its
recycled materials to highlight the wurg
sustainable fisheries and responsible ma;
marine resources.

“This victory is not just for me, but for the
Region and far our fisherfolk communities
inspired my work,” Maafio said. "Through a
conversations and motivate people to take 8
oceans and coastal communities,” he added.
As the grand winner, Maafio received a P
prize and national recagnition Tor his artwork

DA-BFAR Caraga Regional Director Ommni
expressed pride in Maafc's work and
involvemnent of youth in environmenial
inspiring to witness how our young artisp
marine conservation issues intoc powe
through art,” RD Clama shared.

The Regional Director further assured that
will continue to support initiatives that 2
participation and harness their creati
promoting sustainable fisheries managemen

KATIG &



RPIU 6 Leads Bangus Value Chain
Consultation, Call for EQls

PAMPAMGA (May 26} - In support of the
2 i implementation of the Philippine Fisheres and Coastal
Resiliency (FishCoRe) Project the Regional Project
Implementation Unit (RPIU) & conducted the Bangus
stakeholders Consultavon amd Call for Expression of
Inferest (EOH) in Angeles City

Fisherfolk groups and local povernment wnits {LGLS)
from Ragions 1 and 3 participated in the two-day event,
which simed to strengthen collaboration and enhance
the Bangus (milkfish) value chain toward sustainable
aquaculture development. The consultaticn also served
45 a platform for stakeholders o raise concemns, share
insights, and help set the direction of future
interventions in the bangus industry,

BFAR 3 Regional Director Wilfredo M. Cruz presented a comprehensive overview of the Bangus industry,
including its structure and current challenges. Mechelle L. Lopez, Value Chain Analysis Specialist, presented the
Value Chain Analysis (VCA) concepts and the findings of the snapshot VCA an Bangus, highlighting market
opportunities, support services, enabling environments, and key constraints and opportunities within the sector,

Participants in the workshops that validated the VCA findings identified bottlenecks in the value chain and
proposed strateglc Interventions to strengthen the links between production, processing, and market access,

As part of the Call for Expression of Interest, FishCoRe Matching Grants Financing Windows for Mvellhood and
enterprice projects were highlighted by Livelihoed and Enterprise Development Specialist Syrah B. Sagun-
Socorro during the event. -RPIU &

Fisherfolk Organizations, Groups Convene for FishCoRe
Project’s Call for EOls

ABRA PROVINCE (May 21) - Fisherfolk organizations, groups, and associations affected or likely to be affected
by respurce management measures under the FishCoRe or Fisheries Managemant Plan were encouraged to
submit an Expression of Interest (EQN) and subproject propesals to participate in the Matching Grants
Program.

The Call for EDIs is open to fishers, fish processors, and fish farming households in the municipalities of
Bangued, Langiden, Luba, Manabo, Pidigan, Sallapadan, Tineg, and Villaviciosa.

Types of subprojects eligible for funding include, but are not limited to: expanding existing fisheries and
aquaculture activities that do not encourage overfishing or destruction of marine habitats: lvelihood
diversification into other commodities or value chaln segments; non-fishery or non-farm livelihoods; fish
processing handicraft productien: and skills development such as financial literacy and good aquacuiture
practices,

Established and accredited organizations are required to submit the following documents: registration
docurments, organization profile, list of members, and constitution and by-laws.

The objective of the Grants Frogram is to enhance sustainable employment and income-earning spportunities

for fisherfolk along the value chain and aguacuiture and fisheries from diversified sources, including beth on-
farm and aff-farm livelihoods, by funding subprojects focused on replacement or alternative livelihoods te

unsustalnable fishing and marine rescurce harvesting activities, -FCU CAR
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Aquaculture Stability Map Accuracy Undergoes Ground Validation

ZAMBOANGA PROVINCES (May 20) - The aguaculture sustainabiity map generated under the Fisheries and
Coastal Resilient Resource Planning and Management (FishCRRM) Subcomponent 1.2 of the Philippine Fisharias
ard Coastal Resiliency (FishCoRe) Project underwent accuracy testing through ground validation.

The activity was led by the Departrment of Agriculture - Bureau of Fisheries and Aquatic Resources {D&-BFAR)
2nd carried out by the MNational Project Management Office (NPMO) and FMA Coordinating Unit (FCU) 9 in
Dapitan City, Rizal, Sibutad, Aurora, and Tambulig in Zamboanga del Sur and Zamboanga del Norte.

This validation aimed to assess whether the site classifications match actual field conditions and 1o ensure that
aquaculture development is resilient to climate-related risks.

The validation process used visual observations and a standardized checklist ta document the presence of
siructures within a 10-meter radius, current land use, road access within 15 metars, availability of electricity,
and proximity 0 wWater sources,

The sites were geotagged using a GPS handheld device or a mobile device with the DruxMaps application, -
APMO

DA-BFAR 9 Holds Training on Seaweed, Oyster Farming in ZDN

= f 1 K r T

IAMBOANGA DEL Lvelibood  Investments (MARLIN} Subcomponent 2.7,

NORTE

Im addition to aguaculture

(May 15} = Focusing on Good
Aguaculture Practices (GagP)

and financial lteracy, the
Departrment of Agricufture -
Bureau of Fisheries and
Aquatic Resources [DA-BFAR)
Regior 9 conducted a three-
day ftraining program on
Seaweed and Oyster Farming
Technologies in Sibutad and
Fizal

This training is part of the
Madern and Resilient

which aims to diversify and develop the Fvelihoods of
fishers through the Philippine Fisheries and Coastal
Resiliency (FishCoRe) Project,

The program targeted members of the Purok & Sebaca
Fisherfolk Association in Rizal and the Calube FarFish
Association in Calube, Sibutad., Participants recelved
practical kmowiedge and technical training in seawesd
and oyster farming, with an emphasis on GAgP to ensure
environmentally sustainable production that complies
with national standards. The training consisted of
lectures, demanstrations, and interactive discussions oo
facilitate  understanding and  engagement  among
participants,

technigues, financial literacy
sessions were Incorporated,
focusing on skills such as

budgeting. saving, record-
keeping, and  enterprise
management. The traiming
equipped pafticipants  with
essentlal =zkills o enhance
their productivity and betber
marage their income, -FCU 9



RPIU 9 Equips FCUSs, PFOs with Eco-friendly Aquaculture
Approach

SDUTHERN LEYTE (May 13) - The Philippine Fisherles
and Cogstal Resiliency (FishCoRe) Project held a three-
cay Introductory workshop on the Ecosystem Approach
b Agquaculture Management ([EAAM) in Maasin City from
May 8-10, 2025.

The training provided FMA Coordinating Units (FCUs)
amd  Provincial Fisheres  Officers (PFOs) with  the
kiowhedge and  chills  to  integrate  ecological
censlderations into future aguaculture management
inerventions at the Local Government Unit {LGEU) level,

Participants engaged In a dynamic blend of insightful
lecture sessions and participatory activities, which
alowed for an exchange of experiences and knowledge
between FCUs, PFOs, and resource speakers.

A key takeaway was the recognition that, while the [*%
principles of EAAM might already be practiced, the /
training formally introduced the framework and will
Buide hiture aquaculture management efforts.

The training emphasized the imponance of EAAM in farmulating an FMA-wide Aguaculture Development and
Managemen: Flan (ADMP), particularly for FMA 9. By adopting this approach, the region aims to develop and
Implernent an aquaculture plan that is not only productive but also environmentally seund and resilient to the
Erowing threats of climate change, The course provided essential skills and tools for stakehalders and facilitatars
to collaboratively develop these crucial EAAM plans as they begin crafting their ADMPs. -RPIU §

| LTI EMﬂiﬂ?mﬁm
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Gender and Development (GAD) experts from  the
t:’mrr#uinn an Human Rights Caraga served as resource

Dnmen. Marielie HEE'IJHE Infutmaﬂﬂhﬂmw " bfthuﬂ-ﬂn-

. hmmmmhﬂmunﬁrwww—ﬁ‘m
the early struggles for women's suffrage to the adoption of
interniational human rights Instruments such as tha
| Convention on the Elimination of All Forms of Dlserimination
@M“ﬂm (CEDAW] and the Beljing Platiorm fo

She also reaffinmed the principle that ‘women's rights sre
human rights, highlighting the indivisibilty of human rights
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ind tha need for gender equality in policymaking, public service delivery, and community development,

Mearnwhile, Oliver O. Saling, Training Specialist || and a certified member of the Philippine Commission on Women
IPCW) National GAD Resource Pool (NGRPY, introduced Gender Analysis and the Gender Mainstreaming Evaluation
Framewark {GMEF)

=ilina discussad how these teols serve as benchmarks for measiring the extent of gender mainstreaming within
government agencies and how they can be applied to organizational systems, policies, and services.

DA-BFAR Caraga Regional Director Omnia 8. Olama alse underscored the importance of the training in reinfarcing
the agency's commitment to gender-responsive governance. “This training was designed to deepen our
ungerstanding of gender malnstrearming and to come up with strategic action paints to ensure GAD integration in
the planning, implementation, and moenitoring and evaluation of cur plans and projects,” she said. -FCU 13

E———— a——

Matching Grant Program Reaches Lubang Islands

— = gE— OCCIDENTAL MINDORD (April 21) - Small-scale fishers

e and emerging associations preparing for lvelihood
cevelopment participated in the FishCoRe Matching
Grant Program ([FMGP) caravan of the Philippine
Fisheries and Coastal Resiliency (FishCoRe) Project in the
Lubang Istands from Apil 7-11, 2025,

Led by Moderm and Resilient Livelihood Investments
(MARLIMNY Subcompaonent 2.2 focal person Amgr G, Diaz
of the Matiornal Project Management Offlce, the
roadshow introduced FMGP Windows 1 and 2, which
offer grants o support community-bassd  initatives
focused on sustainable and resilient fivelihoods.

Farticipants were guided through sessions on business planning, proposal writing. and open farums.

The FMGP aims to strengthen coastal communities by providing funding, technical support, and capacity-buitding for
small fisherfolk groups and associations working toward more sustainable futures. -FCU 48

BFAR 3 Brings FishCoRe School Roadshow to Zambales

ZAMBALES {(April 11} = The Philippine Fisheries and
Coastal Resifiency (FishCoRe) Project’s schoal roadshonw
rolled out its second leg at Botolan National High School
irt Botolan on April 11, 2025,

Az part of FishCoRe's Information, Education, and
Communication  {IEC} campaign, 480 students
participated in a half-day program that highlighted
pressmg msues in fisheres and climate rasilience, while
dlso helping them understand the role they can play in
shaping a more sustainable future

Resaurce speaker Mro Jomel Bacbao of the USAID
FishRight Program emphasized the importance of the
youth’s rele in fisheries conservation, He reminded the
students that advocacy begins with awareness and that
leadership starts with even the smallest actions, such as
throwing trash in the right bin.

The program culminated with the reciation of the
“labataang FishCoRe Pledge” followed by the
ceremonial  signing of the Kabataang FishCoRe
Commicment Bioard,

All participants recefved IEC materlals as pert of the
project's information dissemination. -FCU 3
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Stakeholders Push for Stronger Fisheries Management in Ilocos

ILOCOS MORTE (April 6) - Fisherfolk and other
stakeholders convened to discuss and agree on the
proposed Harvest Strategy for Decapterus macarelius
(Mackerel scad), locally known as galunggong, baraniti, or
palzpal, in Magsingal, llocos Sur, Pasugquin, Badec, and
Currimao, llocos Morte, last March.

Organized by FMA Coordinating Unit (FCUY 1, the
corsultation aimead to enhance sustainable fisheries
management of Mackerel scad. Participants included
cormmercial 1i5|‘.ing vessel (CFY) operators who are
owners of drive-in nets, as well as municipal fisherfolk
insolved  in catching, ftrading, and processing D
rmacarellus.

Government agencies such as the Philippine Coast Guard
IPCG), Local Government Linits (LGUs), and the Scientific
Advisary Group (SAG) joined the discussions, reinforcing

their commitment o marine
conservation and regulatory compliance.

Fisheries and Coastal Resilient Resource
Planning and Management (FishCRRM)
1.1 lead, Semnrﬁquamlr,ur‘fst Felwnarr.
Ragutero, provided an  owverview of
Fisheries Management Areas and the
Ecosystem Approach to  Fisheries
Management, while SAG member and
Alternate Prolect Leader of the Natlonal
Stock Assessment  Program  (NSAP)
Maureen L. Moces presented updates on
the Harvest Strategy, focusing on
Harvest Control Rules (HCR) and Harvest
Control Measures (HCM), including the
latest fish stock assessments and efforts
ta regulate fishing pressure.

STRONGER FISHERIES MANAGEMENT

A 45% Catch restriction is proposed to
maintain sustainable fish stocks and prevent
overexploitation, In addition, enhanced

Fisherfolk also reported halting operations in compliance
with palunggong catch regulations but raised concerns
dbout competition from large-scale fishing units or CRYs
from neighboring municipalities. Hook-and-line fishers
also called for stricter regulations on CFVs using
inappropriate net mesh sizes.

enforcement was recommended during the
May-to-July peak fishing season to ensure
compliance with regulations. =FCU 1
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Cavite Campus Joins FishCoRe's

RPG as Part of IEC Campaign

CAVITE (March 31) - The second Role-Playing Game
(RPG) activity under the Information, Education, and
Communication campaign of the Philippine Fisheries
and Coastal Resiliency (FishCoRe) Project was
suceessfully conducted at Cavite State University -
Maic on March 31, 2025,

Led by DA-BFAR 4A Regional Director Sammy A
Malvas, this event followed the first RPG held at
Batangas State University, which received positive
feedback from both the university administration
and students.

The activity featured an RPG designed to be
interactive and enjoyable for participating
students. Each statlon presented a specific
situation or problem that the students, taking on
roles such as fisherfolk, LGL representatives,
FARMC members, or organization leaders, had o
solve. Some of the activities they ergaged in
included fishnet mending, fish catching. and
answering fisheries-related trivia.

The agency aims not only to enhance the
knawledge of young people but alsa to develop
their skills in the field of fisheries—a crucial step
in preparing them to become the next generation
of leaders and advocates for a stronger and maore
responsible fisheries sector, -FCU 44
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FishCoRe Project Grants Hope for
Metro's Coastal LGUs

CQUETON CITY (March 14) = The Bureau of Fisherias and
Aduatic Resources - National Capital Region (BFAR-NCR)
cleicribes the Phillppine Fisheries and Coastal Resiliency
{FshCoRe] Project as a beacom of hope for Metro
Mienila’s coastal bocal government units {LGUs),

A part of the BFAR-NCR'S 5th founding anniversary
celebration held at The Hub, Cyberpark 1, Araneta City in
Cubap, DA-BFAR MCR Regional Director Mosmi SE,
Lérzuela highlighted the FishCoRe project's Inftiative in
strengthening support for artisanal and commercial
fisherfolk, a5 well as the fisheries trade and industry,

“Theough FishCoRe, we are not just enhancing fisheries; we are changing lives, We are empawering our fisherfalk,
elevating their livelihoods, and ensuring they have the resources to thrive and enjoy a better future,” she said

BFAR Maticnal Director Elizer 5, Salilig also echoed the call for collaboration, as did Agriculture Undersecretary for
Fizheries Drusila Esther E Bayate, stressing that the success of the project’s implernentation relies on the united effarts
of BFAR, LGUS, non-governmental organizations, community leaders, and the private sector,

The event culminated with a recognition ceremony for partners and stakeholders whose invaluable contributions have
been instrumental in propelling the FishCoRe Projects misslon toward sustainable fisheries management and

commilnity resitiance. -FCW NCR

FishCoRe Project Wraps

QUEZON CITY {March 10) - The Fourth Implermentation
Sugpart Mission of the Philippine Flsheres and Coastal
Resiliency (FishCoRe) Project successfully concluded an
Wlarch T, 2025,

The mission focused on assessing progress and advancing
Initlatives refsted to |lwelihood support infrastructure
development, and sustainable resource management for
fisherfolk communities across the llocos Region, Central
Luzon, Eastern Visayas, and Morthern Mindanao

In Maasin City, Southern Leyte, the team explored the
proposed ice plant, cold storage facility, and post-harest
facility that will play a vital role in reducing post-hanvest
loss@s, improving fish preservation, and boosting market
2cod=s for local fisherfolk

The proposed bangus cage farming site in Tomas Oppus
was also reviewed, as it holds great promise for creating
mofe sustainable livelihoods, Likewise, several proposed
beneficiary sites in  Camiguin—considered key to
expanding the Modern and Resilient Livelihood
Imestment  (MARLING 21 and 2.2 programs—were
SEESSed,

Successful 4th

Implementation Support
The mission atso focused on infrastructure and resaurce

management In key areas such as Zambales, Pangasinan,
La Union, llocos Sur, and 0cos Nome

Mission

"It is chear that we are making tangible progress toward
achieving the objectives of the FishCoRe Project,” said Dr,
Angel Encarnacion, Project Manager,

A5 the FshCoRe Project enters a new  phase of
imolernentation, the FishCofle team remains dedicated to
collaborating with stakeholders and local communities to
ensure the long-term success of the project, even after its
conclusion in 2029,

B5, lingjie Chu, Senior Environmental Econamist and Task
Team Leader at the World Bank, emphasized the
impartance of leaming from past implementations to
guide the project's development. “We should aiready have
learned, Even if we haven't learned by doing, we must take
action in arder to lsarm. If we don't act, we will never
learn,” she said, -NPMO
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RPIU 9 Equips FCUSs, PFOs with Eco-friendly Aquaculture Approach

Additianally, the AqFGIS roll-out introduced LGUs to
the =ystemn's functionalities, emphasizing its role in
data coblection for aquaculture resource management
Tha system will documant key details such as farm
locations, sizes, species cultured, production wolumes,
and farming methods to support evidence-based
plarming and decision-making.

Ire tuis message, DA-BFAR 2 Regional Director Al-Zath K.
Kunting mighlighted the significance of the ADMFP in
determining  appropriate  interventions  for  the
aguatiudture sector, He also underscored the necessity

of critical  reference  documents, including  the
Comprehensive Land Use Plan [CLUP), Municipal
Fisheries  Ordinance, ard  Coastal  Resource

Mamagement Plan {CRMP), in formulating the ADMP at
the FMA 9 level. =FCU 5

Stakeholder Engagement Plan and
Grievance Mechanism Presented to
Address Project’'s Concerns

ZAMBOAMNGA CITY (Feb 27) - A& wwo-day back-to-back
onientation en the Aguaculure Development and
Management Plan [ADMP) and the Aguaculture and
Fisherles Geospatial Information System (AQFGIS) was
conducted by the FMA Coordinating Unit (FCUY 9 on
Februany 20-21, 2025,

The ADMP serves as a strategic framework designed to
ennance the aquaculture sector by bridging the gap
betwenn the Comprehensive National FHshery |ndustry
Cevelopment Plan (CHRDP) and the Priority Fishery
Commndity Readmaps. Meanwhile, AqFGES aims to create
a comprehensive inventory of agquaculiure structures,
enabling a more data-driven approach 1o identifying the
necessary  interventions for  sustainable - agquaculture
develapreEnt

The orientation targeted City or Municipal Agriculturists
and Fishery Techricians from FishCoRe-covered LGUs,
inCleding Dapitan City, Rizal, and Sibutad in Zamboanga
del Morte, and Aurora and Tambubig in Zamboanga del
Sur, The participants were briefed on the formulation of
the Mationsl ADMP and the development of an ADMP
specific to FMA 5.

ORIENTAL MIMNDORO (February 24) - To promote an
open and transparent process in addressing concerns
related to the Philippine Fisherias and Coastal Resiliency
{FishCoRe) Project, the Grievance Redress Mechanism
{GRAM] and Stakehalder Engagement Plan (SEP) ware
presented to the local povernment units [LGLsY in
MIMARDPA from February 10-15, 2025

The GAEM serves as a structured platfarm wisere fisherfoll,
community members, and offer stakeholders can raise
s related to the project. The SER, on the other hand,
autlines  strategies 0 ensure  acthee  participation,
corsuitation, ard collaboration among all relevant sectors
These mechanisms are part of the ongoing efforts (o
ensurg inclusive and participatory implementation of the

To further ramse awareness and educate stakeholders, Information, Education, and Communicaticn [IEC) materials
were distributed to lecal fisherfolk, community members, and LGU representatives in the municipalities of Looc and
Lubang. These materials serve a5 valuable resources for understanding the project’s geals, emdrgnmental and
social zafeguards, and the reles and responsibilities of stakeholders in ensuring Its success.
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Abaseline survey was also conducted to gather essentlal data on the current socio-economic and environmental
conditions of the project areas, The results of this survey will serve as a benchmark for measuring the impact and
#tectiveness of the FishCoRe interventions in improving fisheries management, coastal resiliency, and the

elingads of local fisherfolk, -FCU 48

FCU-NCR Completes Feasibility
Assessment for Paranague Project

PARANAQUE CITY (February 18) - The feasibility and
potential impacts of the proposed Green Mussel Grow:
Qut Culture Project under the Philippine Fisheries and
coastal Resiliency {FishCoRe] Project were assessed by
the FMA Coordinating Unit - Mational Capital Region
(FCU-NCR) through 8 project scoping.

Ms. Amelia L. Hernandez, Officer-in-Charge of the City
Agriculiural, Fisheries, and Aguatic Services Office,
eipressed her gratitude for the ocpportunity to be
considerad for the FishCoRe Project and extended her
full suppart to the proposed establishment

BFAR-MCR Regional Director Noemi 5.B. Lanzuela
emphasized the wital role of LGU officials, especially
planners and erwironmental officers, In guiding the
assessment to meet World Bank standards.

FshCoRe Project Deputy Manager Jessica Mufioz
discussed the next steps for the project in case It is
approved by the World Bank, which include continuous
manitoring and evaluation. She also reiterated the
importance of open discussions ameng LGUS, fisherfalk
beneficiaries, and ather stakeholders to ensure a shared
understanding and successiul implementation of the
praposed project,

s, Monle P Enolva discussed the Envircnmental and
Secial Bcreening (ESS) Checklist, which is assential for
securing approval of the sub-project proposal. -FCU-NCR

54 AqFGIS Enumerators Hired to Improve
Aquafarm Data Collection

CAGAYAN DE ORO CITY (February 14} - Fifty-four
rewly hired enumeratars for the Philippine Fisharies
and Coastal Resiliency (FishCoRe) Project successfully
underwent a two-day orientation on the Agquaculture
Fisherigs  Geospatial Information System  [AgFGIS)
application from February 11-13, 2025,

Spearheaded by the Regional Project Implemertation
Uit (RPIU] 9, this indtlathee aligns with the Aguacufture
Devedopment and Management Flan (ADMP] to
impreve data callection, monitoring and  evaluation,
and profiling of aquafarms in Northern Mindanao. The
activity aims fo establish an Aguaculiure Registry
{AguaR) system within a two-month period to enable
more systernatic information management.

RPIU 9 Subcomponent 1.2 Focal Vianney Anthony
Gapur emphasized the nesd to gather baseline data for
formulating the ADMP and integrating it into existing
Local Gavernment Lnit (LGUY coastal zonlng, resource
management, and Comprehensive land LUse Plans
{CLUPS).

“bince the LGU has jurisdiction over municipal waters,
registration is reguired as part of establishing our
aquaculture registry syster, This process will help us
gather essential data on aquafarms,” Gapuz said.
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The orientation covered key topics, including
office policies relevant to the enumerators’
duties, installation of the ArcGIS Survey 123 app,
the aquafarm inventory program, and its
sperational guidelines during fieldwork,

Additionally, representatives from the Provincial
Fisheries Offices (PFOs) of Camiguin, Lanao del
Norte, Misamis Occidental, and Misamis Qriental
presented their respective aguaculture dynamics
and fisheries profiles. These presentations
provided the enumerators with  crucial
background information for the fish farm
inventory prograrm.

The event concluded with a simulation
workshop, allowing participants to gain hands-on
experience and familiarize themselves with the
practical aspects of fieldwork, The simulation
enhanced their understanding and appreciation
of the data collection process through interviews
and focus group discussions (FGDs) to gather
critical and relevant data in the field, -FCU 10 ™y

Project Beneficiaries
Undergo Strategic
Planning, Business
Writeshop

BOHOL (February 12) - Beneficiaries of the
Philippine Fisheries and Coastal Resiliency
{FishCoRe) Project underwent a back-to-back
writeshop at the Central Visayas Multi-
Species Mursery Dermonstration and Training
Center on February 11-13, 2025.

The initiative, which covered business
writing and Environmental and Social
Management Planning supports two critical
slbprojects under the Modern and Resilient
Livelihood Investments (MARLIN) 2.2 or the
Aguaculture  and  Fisheries Enterprise
subcomponent,
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Hundreds Convene in Siquijor, 1
Bohol's Roadshow “We can never do it

CENTRAL VISAYAS (February 12) - Over 300 ﬂfﬂﬂ e i
participants from Siquijor and Bohol gathered for the

Philippine Fisheries and Coastal Resilisncy (FishCoRe) ki
Project’s Roadshow on January 28-31, 2025,

Local fisherfolk, environmental groups, members
from academic institutions, local government
officials, and representatives from varicus natlonal
agencies  across the municipalities of Fishernes
Management Area (FMA) 9 learned about the key
aspects of the project that are crucial for bath
ecological health and social well-being

Participants took part in sessions and discussions focused on swstainable fisheries management,
environmental protection strategies, and community resource management.

DA-BFAR 7 Reglonal Director and FMA Coordinating Unit {FCU) 7 Focal Mario N. Ruinata emphasized the
importance of unity in addressing the pressing challenges of marine conservation. "We can never da it
dlone,” he said. -FCU 7
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AgFGIS Launches in Eastern Visayas

TACLOBAN CITY (February 14) - The FMA
Ceordinating Unit {FCU) 8 conducted the Aguaculture
Fisheries Geospatial Information System (AgFGIS)
Launch and Agquafarm Enumerator Training on
February 13-14, 2025,

This event was held in preparation for the on-the-
Eround aquafarm Inventory in  the Fisheries
Managernent Area (FMA) 9 member municipalities of
Southern Leyte. Enumerators will be deployed in
Liloan, San Francisco, San Ricardo, Pintuyan, Libagon,
sogod, Malitbog, Padre Burgos, Macrohan, Limasawa,
Bontoe, Tamas Oppus, and Maasin City

Enumerators are tasked with maximizing the use of
AQFGIS to conduct surveys and inventories of the
aquaculture  status  in the stated coastal
municipalities and city. The real-time data entry and
vakdation systemn is intended to serve as a foundation for formulating evidence-based policies and
strategies to enhance the economic viability and contribution of aquaculture to the Philippine ECOnNamy,
particularly in FMAs 6 and 9, where the Philippine Fisheries and Coastal Resiliency (FishCoRe) Project is
being implementad.

Attendees of the launch and training included representatives from the Provinclal Agricultural Services
Office [PAgSO) of Southern Leyte, Local Government Units [LGUs), including Municipal Agriculture
Officers {MACQs) and Agricultural Technolegists for Fisheries (AT-Fisheries), newly hired enumerators,
Provincial Fisheries Office (PFO) Southern Leyte, and FCU B companents' leads and members, -FCU &

FCU 3 MARLIN Introduces FishCoRe Project

Through Consultation Workshor

ZAMBALES (February 6) - To fully inform
stakeholders about the Philippine Fisheries and
Coastal Resiliency (FishCoRe) Project, two sets of
orientatlons  and  stakeholders'  consultation
workshops were conducted by the FMA Coordinating
Unit (FCU) 3 in Botalan and Olongapa on February 5-
G, 2025,

Fisherfolk leaders, government officials, and staff
from the Provincial Local Government of Zambales
and the Provincial Fisheries Office of Zambales
attended the event, which aimed to Introduce the
project's benefits and livelibood offerings to
fisherfalk,

More than &0 fisherfolk groups, associatiens, and
cooperatives espressed interest in applying and
submitting subproject proposals under the FishCoRe
Project. Once they submit the complete documentary
requirements, their applications will undergo
evaluation to determine which proposals will be
endorsed for project scoping. -RPIU &
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FMA 6 Boosts . -
FishCoRe —
Awareness

ThroughIEC S5
Dissemination - IICENTRAL LUZON

Flsheries Manap

HEC) efforts
Froject by

matarials to

of Pampanga,

F o
has - distributed |EC

B = that this initiative will
FishCoRe Roadshow e st e pr
Kicks Off in -FCU 3
Zamboanga del Sur

PAGADIAN CITY (January 14) - The Philippine Fisheries and Coastal Restlierncy (FishCoRe) Project's
Roadshow series officially launched in Zamboanga del Sur.

DA-BFAR 9 Regional Director Al-Zath K. Kunting emphasized the importance of the FishCoRe Project
in strengthening coastal communities and promoting sustainable fisheries management in the

FQE'L'I-I'L

The FishCoRe Roadshow aims to deepen understanding of the project while ensuring inclusive and
responsive implementation for key stakeholders, coastal communities, and the public, This initiative
focuses on the municipalities of Tambulig and Aurora in Zamboanga del Sur, as well as Sibutad, Rizal,
and Dapitan City in Zamboanga del Norte,
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FISH ANOD TELL!
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1. The component that will establish + 5 «F I ]
the support system in  the ‘M ] | |
implementation of the project in FMA EN b . e !
Gand 9. 1 L 3
2. An agricultural product that can be c
bought and sald. ! ! +L v
3, The ability to maintain a balance, L LA -
ensuring that current needs are mat, - il o
4 The component that aims to 2 =
strengthen FMA govermance through ! - 1t -
chmate-resillent planning. - -
6. A means of securing the necessities Lgid—1"1 10 o
of life. - :

f. Frst municipality where the
FishCoRe Talakayan was held,

ACROSS
3. The component that strives to enhance the economic value of fisheries and

aguaculture through strategic and climate-resilient investment.

8. Physical and organizational structure needed for a society or business to function.
9. People who catch fish for a living.

10. The first project to adapt with the EAFM approach.

To participate, like the BFAR Philippines FB page and send your answers!

FEATURE STORY: THE ADVENTURES OF ALON!

Alon's feet felt unbearably heavy as he trudged
along the shores of Bataan. His thin, bony feet
pressed deep into the sand with every step he took.
Just a week ago, he and his friends filled these
shores with laughter — running in circles around
sandcastles they built from old sardine cans,
swinging from bamboo poles tied to abandoned
fishing boats, and splashing fearlessly into the
roaring waves,

|
[m] o

But today felt different.

Scan to know more
There was no storm, yet it was as if a silent tide had ] Fish
swept away all the joy from the people of Limay. ; th-E. CoRe
Project!
What could be the reason?
Like the BFAR Philippines FB Page, send your }.LS.EJCQ._HE;

popestions, and be part of Alon's adventure!
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Ayon sa CRVA, may moderate
vulnerabilityang pangisdaan
ngbangus sa 2025 at2050

[yanseus 20:0-2060)

1

Mga pangunahing
inirerekomendang interbensyon
Rehabilitasyon ng Bakawan (Mangrove)

Pagtatatag ng Climate Information
System (CIS)

Paglipat sa Polycultureng Bangus
atSamaral/Danggit (Rabbitfish)

Pagpalitng Pakain sa Aquaculture
(murang pakain o Aquafeeds)

Naging matapos ang mga
interbensyon na may pagtaas ng
benepisyo okita

Mahigit 2.2 milyong
mangingisdang Pilipino
ang nakararanas ng
pagbaba ng kita dahil
sa epektong
pagbabago ng klima
sasuplay _

ngisda. g

For more information, please contact
DEPARTMENT OF AGRICULTURE
NATIONAL FISHERIES RESEARCH
AND DEVELOPMENT INSTITUTE

5th Floor, Fisheries Building
Complex, BPICompound,
Visayas Ave., Quezon City

Telephone:(02) 8352-3596
Website: www.nfrdi.da.gov.ph
Facebook/ Youtube: NFRDIPhilippines
X:DA_NFRDI
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Project Objectives
Anoang CRVA? Tikiric dic sl e CRVA Activities

pangunahing pangisdaan sa pagbabago

Ang CRVA ay pagsusuri o pagtatantya ng ngklima gamit ang CRVA Tool. Capacity Building on CRVA
kahinaan samga panganib dulotng and Cost-BenefitAnalysis
pagbabago ng klima. Tinutukoy nito ang mga Tukuyin at bigyang-prayoridad ang mga

pinaka-madaling maapektuhang komunidad opsyon para sa climate-resilientna

upang magsilbing gabay sa mga estratehikong adaptasyon batay sa resultang CRVA.

pamumuhunan at interbensyon parasa

pag-angkop saklima. Magsagawa ng cost-benefitanalysis CRVA Focus Group Discussions

upang matukoyangtagumpayng

Bak|t mahalaga ang CRVA_) Y napiling adaptasyon kapag naipatupad.
Project Sites

sektor na pinaka-apektadong
pagbabagongklima.

Cost-Benefit Analysis Survey

DataAnalysis and Reporting
Nagsisilbing batayan parasa of Results
tamang pagpaplanoatmga

hakbangsapag-angkopsaklima.

Expected Outputs
Tinitiyaknaang mga
pamumuhunanatinterbensyon
aynapupuntasa . @
pinakanangangailangan. a@
Tumutulong na maprotektahan
ang kabuhayan, likas-yaman, at Mga ginawang Listahanngmga Mgaresultang
mga komunidad labansa CRVAmappara natukoy at cost-benefit
panganibngklima. sabawat site naprayoridad na analysisparasa
ng proyekto climate-resilient bawat
ayonsa naadaptasyon inirekomendang
pangisdaan bataysaresultang adaptasyonng
o P | Soun e = — % _ CRVA bawatsinuring
pangisdaan




